

Tabulation of Bids for Project STP 2011(245)TE

Last Update: Thursday, June 12, 2014

Text version of this page

County: GUADALUPE

Let Date: 06/12/14

Type: SEGUIN WALNUT BRANCH LINEAR HIKE AND BIKE TRAIL

Seq No: 3017

Time: 206 WORKING DAYS

Project ID: STP 2011(245)TE

Highway: VA

Contract #: 06143017

Length: 0.002

CCSJ: 0915-46-039

Limits:

From: IN THE CITY OF SEGUIN

Check: \$42,000.00

To: ALONG THE WALNUT BRANCH

Misc Cost: \$71,800.00

Estimate	\$2,095,181.00	% Over/Under	Company
Bidder 1	\$2,524,283.53	+20.48%	CRG
Bidder 2	\$2,610,386.88	+24.59%	STERLING DELAWARE HOLDING COMPANY, INC.
Bidder 3	\$2,634,091.10	+25.72%	DAN WILLIAMS COMPANY
Bidder 4	\$2,707,748.55	+29.24%	ENCINO LANDSCAPE, INC.
Bidder 5	\$2,846,242.26	+35.85%	RELMCO, INC.
Bidder 6	\$2,941,926.75	+40.41%	MAC, INC.
Bidder 7	\$3,236,722.80	+54.48%	SHANNON-MONK, INC.
Bidder 8	\$3,421,695.04	+63.31%	DEAN WORD COMPANY, LTD.

429,102

Item Code	Description	Unit	Quantity	Unit Est.	Bidder	Unit Bid
1002002002	PREPARING ROW	STA	117.300	1500.00	1	2039.690
					2	2050.000
					3	1100.000
					4	300.000
					5	1200.000
					6	1100.000
					7	1300.000
					8	2912.273
1042009	REMOVING CONC (RIPRAP)	SY	537.000	10.00	1	6.000
					2	20.000
					3	17.000
					4	10.000
					5	5.000
					6	18.000
					7	27.000
					8	23.100
1042015	REMOVING CONC (SIDEWALKS)	SY	64.000	10.00	1	12.000
					2	20.000
					3	17.000
					4	10.000
					5	6.000
					6	27.000
					7	12.000
					8	18.700
1042017	REMOVING CONC (DRIVEWAYS)	SY	29.000	10.00	1	26.000
					2	40.000
					3	28.000
					4	10.000
					5	6.000
					6	27.000
					7	16.000
					8	23.100
1042021	REMOVING CONC (CURB)	LF	79.000	5.00	1	12.000
					2	11.000
					3	8.000
					4	5.000

43,305

					5	6.000
					6	9.000
					7	8.000
					8	3.850
1042028	REMOVING CONC (MISC)	SY	561.000	15.00	1	8.000
					2	11.000
					3	11.000
					4	10.000
					5	6.000
					6	18.000
					7	16.000
					8	27.500
1042032	REMOVING CONC (WHEELCHAIR RAMP)	SY	12.000	15.00	1	59.980
					2	50.000
					3	36.000
					4	10.000
					5	20.000
					6	45.000
					7	16.000
					8	23.100
1052049	REMOVING STAB BASE & ASPH PAV (4" - 22")	SY	845.000	5.00	1	10.470
					2	11.000
					3	9.000
					4	10.000
					5	15.000
					6	9.000
					7	19.000
					8	11.803
1102001	EXCAVATION (ROADWAY)	CY	3869.000	8.50	1	15.000
					2	20.000
					3	16.000
					4	10.000
					5	12.000
					6	20.000
					7	16.000
					8	18.711
1102002	EXCAVATION (CHANNEL)	CY	28.400	16.50	1	49.510
					2	66.000
					3	44.000
					4	100.000
					5	15.000
					6	50.000
					7	18.000
					8	69.300
1322003	EMBANKMENT (FINAL) (ORD COMP) (TY B)	CY	1170.700	19.00	1	12.870
					2	10.000
					3	24.000
					4	20.000
					5	20.000
					6	15.000
					7	18.000
					8	10.912
1612002006	COMPOST MANUF TOPSOIL (BOS) (4")	SY	11591.000	1.00	1	0.360
					2	4.000
					3	3.500
					4	1.500
					5	1.265
					6	3.000
					7	2.000
					8	2.732
1622002	BLOCK SODDING	SY	877.000	4.00	1	5.000
					2	3.950
					3	6.000
					4	5.000
					5	4.345
					6	7.000
					7	6.000
					8	5.513
1642039002	DRILL SEEDING (PERM) (URBAN) (CLAY)	SY	11624.000	0.10	1	0.190
					2	0.090
					3	0.150
					4	0.200

A 25,148

					5	0.099
					6	1.000
					7	0.200
					8	0.126
1682001	VEGETATIVE WATERING	MG	181.300	17.00	1	14.310
					2	18.000
					3	16.000
					4	20.000
					5	40.000
					6	40.000
					7	50.000
					8	77.000
3602023003	CONC PAV (JOINT REINF) (6")	SY	14645.000	36.50	1	50.000
					2	46.000
					3	52.500
					4	50.000
					5	49.000
					6	45.000
					7	65.000
					8	73.561
4002011	SAND BACKFILL	CY	32.000	30.00	1	54.010
					2	70.000
					3	35.000
					4	30.000
					5	40.000
					6	50.000
					7	45.000
					8	47.300
4032001	TEMPORARY SPL SHORING	SF	160.000	15.00	1	12.000
					2	50.000
					3	45.500
					4	50.000
					5	25.000
					6	50.000
					7	75.000
					8	27.050
4072009	STL H - PILING (HP 12 X 84)	LF	1227.000	50.00	1	106.370
					2	127.000
					3	117.700
					4	150.000
					5	225.000
					6	225.000
					7	330.000
					8	117.994
4162003	DRILL SHAFT (30 IN)	LF	240.000	120.00	1	164.140
					2	110.000
					3	140.000
					4	250.000
					5	240.000
					6	225.000
					7	200.000
					8	178.933
4162004	DRILL SHAFT (36 IN)	LF	53.000	135.00	1	164.260
					2	150.000
					3	170.000
					4	350.000
					5	280.000
					6	300.000
					7	300.000
					8	463.633
4202003002	CL C CONC (ABUT)	CY	41.100	800.00	1	1608.620
					2	1400.000
					3	845.000
					4	1700.000
					5	1200.000
					6	1200.000
					7	1100.000
					8	1442.616
4202004002	CL C CONC (BENT)	CY	11.500	800.00	1	1769.480
					2	2200.000
					3	2200.000
					4	2200.000

\$ 197,707

\$ 69,165

					5	2500.000
					6	1500.000
					7	1500.000
					8	2123.108
4202005002	CL C CONC (FOOTING)	CY	1.300	1300.00	1	536.210
					2	1200.000
					3	2500.000
					4	3000.000
					5	500.000
					6	3500.000
					7	1800.000
					8	3254.366
4202013002	CL C CONC (MISC)	CY	6.800	400.00	1	262.740
					2	480.000
					3	820.000
					4	2000.000
					5	400.000
					6	2000.000
					7	1200.000
					8	748.000
4202051002	CL C CONC (COLUMN)	CY	5.200	700.00	1	4504.130
					2	5500.000
					3	3300.000
					4	3000.000
					5	800.000
					6	3500.000
					7	3000.000
					8	2123.108
4202213002	CL H CONC (FASCIA PANEL)	CY	37.000	1400.00	1	2359.310
					2	1500.000
					3	1571.500
					4	2000.000
					5	900.000
					6	1300.000
					7	1800.000
					8	1607.922
4232006	RETAINING WALL (CONC BLOCK)	SF	316.000	30.00	1	34.320
					2	32.000
					3	40.000
					4	40.000
					5	45.000
					6	45.000
					7	75.000
					8	45.305
4232012	RETAINING WALL (CAST - IN - PLACE)	SF	793.000	55.00	1	60.590
					2	43.000
					3	95.000
					4	40.000
					5	48.000
					6	60.000
					7	60.000
					8	66.000
4252076	PRESTR CONC DECK SLAB BEAM (8DS23)	LF	240.000	450.00	1	395.000
					2	350.000
					3	403.400
					4	625.000
					5	400.000
					6	515.000
					7	420.000
					8	335.073
4322001	RIPRAP (CONC) (4 IN)	CY	9.200	300.00	1	509.400
					2	340.000
					3	500.000
					4	600.000
					5	350.000
					6	500.000
					7	450.000
					8	671.000
4322002	RIPRAP (CONC) (5 IN)	CY	73.200	500.00	1	563.020
					2	480.000
					3	425.000
					4	600.000

					5	350.000
					6	500.000
					7	450.000
					8	553.300
4322011	RIPRAP (STONE TY F) (GROUT) (6 IN)	CY	8.000	750.00	1	375.340
					2	1360.000
					3	500.000
					4	800.000
					5	125.000
					6	500.000
					7	500.000
					8	385.000
4322040	RIPRAP (MOW STRIP) (5 IN)	CY	2.700	400.00	1	591.660
					2	660.000
					3	650.000
					4	600.000
					5	425.000
					6	500.000
					7	750.000
					8	755.700
4322041	RIPRAP (STONE COMMON) (DRY) (18 IN)	CY	8.800	100.00	1	193.160
					2	170.000
					3	200.000
					4	800.000
					5	175.000
					6	300.000
					7	225.000
					8	165.000
4422048016	STRUCTURAL STEEL (MISC NON - BRIDGE)	LB	1015.000	2.50	1	7.500
					2	6.000
					3	17.000
					4	20.000
					5	15.000
					6	20.000
					7	16.000
					8	17.380
4502025001	RAIL (TY PR1)	LF	157.000	75.00	1	187.670
					2	105.000
					3	135.000
					4	175.000
					5	114.675
					6	90.000
					7	145.000
					8	110.238
4502044001	RAIL (PEDESTRIAN) (SPL)	LF	676.000	150.00	1	193.030
					2	115.000
					3	109.000
					4	175.000
					5	94.985
					6	225.000
					7	145.000
					8	102.972
4502064001	RAIL (TY C221)	LF	726.000	55.00	1	101.880
					2	92.000
					3	88.750
					4	150.000
					5	65.000
					6	150.000
					7	100.000
					8	103.616
4502629001	RAIL (TY C221) (RETROFIT)	LF	124.000	80.00	1	94.010
					2	100.000
					3	150.000
					4	50.000
					5	65.000
					6	75.000
					7	135.000
					8	120.149
4542001003	SEALED EXPANSION JOINT (4 IN) (SEJ - A)	LF	33.900	94.00	1	88.140
					2	132.000
					3	125.000
					4	50.000

					5	90.000
					6	150.000
					7	90.000
					8	121.000
4642003006	RC PIPE (CL III) (18 IN)	LF	70.000	40.00	1	30.500
					2	70.000
					3	74.000
					4	50.000
					5	58.240
					6	200.000
					7	65.000
					8	74.800
4642005006	RC PIPE (CL III) (24 IN)	LF	72.000	52.00	1	37.240
					2	100.000
					3	65.000
					4	75.000
					5	70.070
					6	225.000
					7	75.000
					8	94.600
4642009006	RC PIPE (CL III) (36 IN)	LF	28.000	100.00	1	74.510
					2	150.000
					3	130.000
					4	125.000
					5	134.680
					6	350.000
					7	110.000
					8	144.100
4654008002	INLET (COMPL) (PCU) (3FTX5FT)	EA	2.000	4000.00	1	3368.590
					2	11000.000
					3	3900.000
					4	2000.000
					5	5915.000
					6	5000.000
					7	8400.000
					8	4290.000
4654015002	INLET (COMPL) (POD) (3FTX3FT)	EA	1.000	4000.00	1	3255.790
					2	3600.000
					3	4200.000
					4	1500.000
					5	5590.000
					6	5000.000
					7	6000.000
					8	4180.000
4662144	HEADWALL (CH - PW - S) (DIA= 36 IN)	EA	1.000	4900.00	1	5898.260
					2	7000.000
					3	5100.000
					4	3000.000
					5	3200.000
					6	6000.000
					7	6400.000
					8	9955.000
4672209	SET (TY II) (18 IN) (RCP) (3: 1) (C)	EA	2.000	675.00	1	583.440
					2	1100.000
					3	800.000
					4	1500.000
					5	1300.000
					6	2000.000
					7	1200.000
					8	1518.000
4672215	SET (TY II) (36 IN) (RCP) (3: 1) (C)	EA	1.000	1750.00	1	1251.960
					2	2900.000
					3	4500.000
					4	3000.000
					5	3200.000
					6	2000.000
					7	2800.000
					8	2959.000
4792001	ADJ MANHS	EA	6.000	1100.00	1	683.570
					2	930.000
					3	3100.000
					4	1500.000

					5	1200.000
					6	1000.000
					7	1500.000
					8	2090.000
4962005	REMOV STR (WINGWALL)	EA	1.000	1800.00	1	1825.340
					2	1100.000
					3	750.000
					4	500.000
					5	1000.000
					6	3000.000
					7	10000.000
					8	5940.000
5002001011	MOBILIZATION	LS	1.000	200000.00	1	240000.000
					2	240000.000
					3	260000.000
					4	210000.000
					5	274000.000
					6	265000.000
					7	228000.000
					8	342004.895
5022001033	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	9.000	4000.00	1	931.730
					2	3800.000
					3	6475.000
					4	5000.000
					5	1500.000
					6	2500.000
					7	3500.000
					8	3543.812
5122008002	PORT CTB (FUR & INST) (LOW PROF) (TY 1)	LF	200.000	25.00	1	42.390
					2	30.000
					3	12.000
					4	60.000
					5	15.000
					6	50.000
					7	43.000
					8	23.540
5122009002	PORT CTB (FUR & INST) (LOW PROF) (TY 2)	LF	40.000	26.00	1	51.480
					2	37.000
					3	45.000
					4	65.000
					5	15.000
					6	50.000
					7	50.000
					8	28.930
5122044002	PORT CTB (REMOVE) (LOW PROF) (TY 1)	LF	200.000	7.00	1	25.230
					2	6.500
					3	7.000
					4	40.000
					5	12.000
					6	30.000
					7	33.000
					8	11.440
5122045002	PORT CTB (REMOVE) (LOW PROF) (TY 2)	LF	40.000	9.00	1	34.320
					2	7.500
					3	14.000
					4	40.000
					5	12.000
					6	30.000
					7	33.000
					8	13.530
5282004	LANDSCAPE PAVERS	SY	27.000	100.00	1	100.000
					2	93.000
					3	180.000
					4	100.000
					5	70.000
					6	45.000
					7	165.000
					8	254.000
5292002	CONC CURB (TY II)	LF	241.000	12.00	1	11.690
					2	13.000
					3	22.000
					4	12.000

					5	15.000
					6	20.000
					7	16.000
					8	12.100
5292004	CONC CURB & GUTTER (TY II)	LF	8.000	16.00	1	15.470
					2	75.000
					3	25.000
					4	30.000
					5	20.000
					6	50.000
					7	30.000
					8	33.000
5292011	CONC CURB & GUTTER (SAWTOOTH)	LF	321.000	23.50	1	14.670
					2	16.000
					3	21.000
					4	30.000
					5	25.000
					6	25.000
					7	35.000
					8	27.500
5292061	CONC CURB (TY C1)	LF	105.000	40.00	1	47.160
					2	68.000
					3	75.000
					4	30.000
					5	35.000
					6	50.000
					7	35.000
					8	38.500
5302010006	DRIVEWAYS (CONC)	SY	162.000	55.00	1	51.020
					2	74.000
					3	85.000
					4	60.000
					5	55.000
					6	63.000
					7	75.000
					8	82.500
5312006	CURB RAMPS (TY 2)	EA	3.000	1200.00	1	606.150
					2	1000.000
					3	1450.000
					4	2000.000
					5	1200.000
					6	1500.000
					7	2600.000
					8	1870.000
5312009	CURB RAMPS (TY 6)	EA	1.000	1200.00	1	648.650
					2	1000.000
					3	2400.000
					4	2000.000
					5	1200.000
					6	1500.000
					7	3400.000
					8	1760.000
5312010	CURB RAMPS (TY 7)	EA	11.000	1200.00	1	681.960
					2	1000.000
					3	1375.000
					4	2000.000
					5	1150.000
					6	1500.000
					7	4000.000
					8	1320.000
5312015	CONC SIDEWALKS (4")	SY	303.000	45.00	1	34.410
					2	40.000
					3	48.000
					4	50.000
					5	45.000
					6	45.000
					7	52.000
					8	55.000
5402002031	MTL W - BEAM GD FEN (STEEL POST)	LF	56.000	20.00	1	28.600
					2	28.600
					3	30.000
					4	40.000

					5	30.745
					6	30.000
					7	90.000
					8	87.759
5402005031	TERMINAL ANCHOR SECTION	EA	2.000	500.00	1	585.000
					2	585.000
					3	550.000
					4	700.000
					5	628.875
					6	600.000
					7	800.000
					8	771.750
5402011031	MTL BEAM GD FEN TRANS (THRIE - BEAM)	EA	1.000	1500.00	1	2072.000
					2	2072.000
					3	1600.000
					4	2500.000
					5	2227.400
					6	2500.000
					7	3000.000
					8	2555.600
5422001	REMOVING METAL BEAM GUARD FENCE	LF	983.000	1.50	1	1.500
					2	1.500
					3	2.000
					4	2.000
					5	1.613
					6	3.000
					7	2.000
					8	2.100
5422002	REMOVING TERMINAL ANCHOR SECTION	EA	3.000	200.00	1	150.000
					2	150.000
					3	150.000
					4	250.000
					5	161.250
					6	300.000
					7	210.000
					8	194.250
5442003	GUARDRAIL END TREATMENT (REMOVE)	EA	2.000	212.00	1	300.000
					2	300.000
					3	280.000
					4	400.000
					5	322.500
					6	350.000
					7	200.000
					8	147.000
5502003	CHAIN LINK FENCE (REMOVE)	LF	690.000	4.00	1	5.000
					2	3.560
					3	5.000
					4	5.000
					5	5.375
					6	3.000
					7	4.500
					8	4.200
5562008	PIPE UNDERDRAINS (TY 8) (6")	LF	342.000	20.00	1	9.590
					2	27.000
					3	40.000
					4	20.000
					5	12.000
					6	30.000
					7	32.000
					8	35.200
6442048	IN SM RD SN SUP & AM TYTWT (1) UA (P)	EA	81.000	400.00	1	369.850
					2	369.850
					3	365.000
					4	400.000
					5	397.589
					6	400.000
					7	390.000
					8	309.750
6442056	RELOCATE SM RD SN SUP & AM TY 10BWG	EA	2.000	381.00	1	390.000
					2	390.000
					3	325.000
					4	500.000

					5	419.250
					6	500.000
					7	285.000
					8	262.500
6442060	REMOVE SM RD SN SUP & AM	EA	1.000	75.00	1	150.000
					2	150.000
					3	200.000
					4	150.000
					5	161.250
					6	200.000
					7	180.000
					8	78.750
6582316	INSTL OM ASSM (OM - 2Z) (FLX) GND	EA	5.000	41.00	1	39.500
					2	39.500
					3	60.000
					4	100.000
					5	42.463
					6	75.000
					7	51.000
					8	50.400
6622099	WK ZN PAV MRK REMOV (Y) 4" (SLD)	LF	1900.000	0.50	1	0.980
					2	0.980
					3	1.100
					4	1.200
					5	1.075
					6	2.000
					7	1.200
					8	1.575
6662012	REFL PAV MRK TY I (W) 4" (SLD) (100MIL)	LF	1500.000	0.80	1	0.650
					2	0.650
					3	0.650
					4	1.000
					5	0.667
					6	1.000
					7	1.000
					8	0.893
6662048	REFL PAV MRK TY I (W) 24" (SLD) (100MIL)	LF	555.000	6.50	1	6.000
					2	6.000
					3	5.150
					4	6.000
					5	5.375
					6	7.000
					7	5.700
					8	6.300
6662063	REFL PAV MRK TY I (W) (BIKE SYML) (100MI)	EA	13.000	200.00	1	150.000
					2	150.000
					3	125.000
					4	120.000
					5	107.500
					6	300.000
					7	114.000
					8	262.500
6662105	REFL PAV MRK TY I (Y) 4" (BRK) (100MIL)	LF	2645.000	0.50	1	0.650
					2	0.650
					3	0.650
					4	1.000
					5	0.667
					6	1.000
					7	1.000
					8	0.893
6662111	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	LF	3905.000	0.50	1	0.650
					2	0.650
					3	0.650
					4	1.000
					5	0.667
					6	1.000
					7	1.000
					8	0.893
6662126	REFL PAV MRK TY I (Y) 12" (SLD) (100MIL)	LF	215.000	2.00	1	3.000
					2	3.000
					3	3.000
					4	3.000

					5	2.688
					6	3.000
					7	2.850
					8	2.562
6662189	PAVEMENT SEALER 4"	LF	7580.000	0.20	1	0.190
					2	0.190
					3	0.160
					4	0.200
					5	0.161
					6	0.500
					7	0.180
					8	0.263
6662193	PAVEMENT SEALER 12"	LF	2705.000	1.50	1	1.500
					2	1.500
					3	0.600
					4	0.700
					5	0.634
					6	1.500
					7	0.700
					8	1.229
6662195	PAVEMENT SEALER 24"	LF	555.000	2.00	1	4.000
					2	4.000
					3	0.900
					4	1.000
					5	0.957
					6	3.000
					7	3.200
					8	2.909
6662252	PAVEMENT SEALER (BIKE SYMBOL)	EA	13.000	100.00	1	20.000
					2	20.000
					3	48.000
					4	60.000
					5	48.010
					6	200.000
					7	51.000
					8	157.500
6772001	ELIM EXT PAV MRK & MRKS (4")	LF	1900.000	0.50	1	0.800
					2	0.800
					3	1.100
					4	1.200
					5	1.075
					6	2.000
					7	1.150
					8	1.575
6772003	ELIM EXT PAV MRK & MRKS (8")	LF	110.000	1.00	1	2.000
					2	2.000
					3	2.100
					4	2.200
					5	2.150
					6	4.000
					7	2.300
					8	3.150
6782001	PAV SURF PREP FOR MRK (4")	LF	7580.000	0.55	1	0.200
					2	0.200
					3	0.020
					4	0.050
					5	0.011
					6	0.500
					7	0.050
					8	0.315
6782004	PAV SURF PREP FOR MRK (12")	LF	215.000	0.75	1	0.600
					2	0.600
					3	0.050
					4	0.050
					5	0.032
					6	2.000
					7	0.050
					8	1.575
6782006	PAV SURF PREP FOR MRK (24")	LF	555.000	1.00	1	1.000
					2	1.000
					3	0.070
					4	0.100

					5	0.065
					6	4.000
					7	0.100
					8	3.150
6782045	PAV SURF PREP FOR MRK (BIKE SYMBOL)	EA	13.000	15.00	1	10.000
					2	10.000
					3	12.000
					4	20.000
					5	10.750
					6	75.000
					7	51.000
					8	57.750
7402005001	ANTI - GRAFFITI COATING (PERMANENT)	SF	2821.000	0.75	1	0.750
					2	1.070
					3	1.100
					4	2.000
					5	1.150
					6	3.000
					7	6.000
					8	1.399
11222002001	ROCK FILTER DAMS (INSTALL) (TY 2)	LF	150.000	20.00	1	20.400
					2	20.000
					3	26.000
					4	35.000
					5	29.186
					6	25.000
					7	51.000
					8	21.420
11222009001	ROCK FILTER DAMS (REMOVE)	LF	150.000	6.00	1	8.700
					2	7.000
					3	14.000
					4	10.000
					5	6.450
					6	5.000
					7	18.000
					8	9.135
11222016001	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	400.000	15.00	1	10.200
					2	12.000
					3	14.000
					4	20.000
					5	15.964
					6	15.000
					7	18.000
					8	10.710
11222019001	CONSTRUCTION EXITS (REMOVE)	SY	400.000	6.00	1	4.490
					2	6.000
					3	9.000
					4	10.000
					5	6.450
					6	5.000
					7	9.000
					8	4.715
11222037001	TEMPORARY SEDIMENT CONTROL FENCE INSTLL	LF	9043.000	2.00	1	1.900
					2	1.750
					3	2.000
					4	3.000
					5	2.150
					6	1.750
					7	2.500
					8	1.995
11222057001	TEMPORARY SEDIMENT CONTROL FENCE REMOVE	LF	9043.000	0.50	1	0.250
					2	0.400
					3	0.350
					4	0.500
					5	0.215
					6	0.500
					7	1.100
					8	0.263
22482001	REMOVABLE BOLLARDS	EA	13.000	1500.00	1	691.900
					2	1510.000
					3	400.000
					4	1000.000

					5	150.000
					6	700.000
					7	1800.000
					8	165.000
32672106	D - GR HMA (SQ) TY - D PG64 - 22	TON	20.500	100.00	1	321.010
					2	200.000
					3	800.000
					4	500.000
					5	175.000
					6	300.000
					7	500.000
					8	376.296
40072006002	PEDESTRIAN TRUSS BRIDGE SPAN (50 FT)	EA	1.000	75000.00	1	50100.000
					2	100000.000
					3	65500.000
					4	65000.000
					5	200000.000
					6	95000.000
					7	72000.000
					8	122933.925
40072034002	PEDESTRIAN TRUSS BRIDGE SPAN (108 FT)	EA	1.000	162000.00	1	93000.000
					2	150000.000
					3	145000.000
					4	200000.000
					5	350000.000
					6	215000.000
					7	172000.000
					8	266045.279