

## **EXHIBIT C**

### **WORK AUTHORIZATION**

#### **WORK AUTHORIZATION NO. 6**

#### **PROJECT: RUDELOFF ROAD WIDENING PHASE II PROJECT**

This Work Authorization is made pursuant to the terms and conditions of the Contract for Engineering Services, being dated November 12, 2025, and entered into by and between the City of Seguin, a Texas home rule municipality, (the "City") and BGE , INC. (the "Engineer").

Part 1. The Engineer will provide the following Engineering Services set forth in Attachment "B" of this Work Authorization.

Part 2. The maximum amount payable for services under this Work Authorization without modification is Thirty-six thousand eight hundred twenty-seven dollars and sixty-eight cents (\$36,827.68).

Part 3. Payment to the Engineer for the services established under this Work Authorization shall be made in accordance with the Contract.

Part 4. This Work Authorization shall become effective on the date of final acceptance and full execution of the parties hereto and shall terminate on November 12, 2027. The Engineering Services set forth in Attachment "B" of this Work Authorization shall be fully completed on or before said date unless extended by a Supplemental Work Authorization.

Part 5. This Work Authorization does not waive the parties' responsibilities and obligations provided under the Contract.

Part 6. The City believes it has sufficient funds currently available and authorized for expenditure to finance the costs of this Work Authorization. Engineer understands and agrees that the City's payment of amounts under this Work Authorization is contingent on the City receiving appropriations or other expenditure authority sufficient to allow the City, in the exercise of reasonable administrative discretion, to continue to make payments under this Contract. It is further understood and agreed by Engineer that the City shall have the right to terminate this Contract at the end of any City fiscal year if the Seguin City Council does not appropriate sufficient funds as determined by the City's budget for the fiscal year in question. The City may effect such termination by giving written notice of termination to Engineer.

Part 7. This Work Authorization is hereby accepted and acknowledged below.

EXECUTED this 14th day of November, 2025.

ENGINEER:

BGE, Inc.

CITY:

City of Seguin, Texas

By:   
Signature

Erin Gonzales, PE, CFM  
Managing Director, Transportation

By:   
Signature

Steve Parker  
City Manager

LIST OF ATTACHMENTS

- Attachment A - Services to be Provided by City (No Action Required)
- Attachment B - Services to be Provided by Engineer (BGE EXHIBIT B-6)
- Attachment C - Work Schedule (Not included/Not Required)
- Attachment D - Fee Schedule (BGE EXHIBIT D-6)

## **EXHIBIT B**

### **BASIC ENGINEERING SERVICES**

The work to be performed by the ENGINEER under this work authorization shall consist of providing Public Involvement, Environmental clearance, topographic surveying, and engineering services required for the design and preparation of the plans, specifications and estimate (PS&E) to construct on new alignment a 4 lane roadway with center turn lane, bicycle and pedestrian facilities. The plan set will contain all of the required grading, paving, drainage, stormwater pollution prevention plan, delineation, sequence of construction, construction signing, traffic control plan and associated details and standard drawings necessary for construction of the above mentioned project.

The ENGINEER shall perform Bid Phase services to assist CITY with development of bid documents, distribution of plans, development of addends, evaluation of bids, and recommendation for award.

The ENGINEER will perform all work and prepare all deliverables in accordance with the applicable/current requirements of the City of Seguin, the 2011 Texas Manual of Uniform Traffic Control Devices for Streets and Highways, including latest revisions, the TxDOT 2024 Roadway Design Manual, TxDOT 2016 Hydraulic Design Manual, and the TxDOT 2024 Standard Specifications for Construction of Highways, Streets, and Bridges (English units).

### **RIGHT OF WAY DATA (Function Code 130)**

#### **Utility Coordination**

- A. The ENGINEER shall perform Utility Coordination and Utility Engineering services needed to achieve utility clearance, including up to two (2) agreements with utility owners.
- B. The work to be performed by the ENGINEER under this contract shall consist of providing engineering services as defined in the Professional Services Agreement dated 12/21/2021.

EXHIBIT D-FEE SCHEDULE (BGE, INC.)

PRIME PROVIDER NAME: BGE, INC.  
RUDELDOFF ROAD PHASE 2

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
<b>ROUTE &amp; DESIGN STUDIES (FC 116)</b>																				0		
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 116)</b>																				\$0.00		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
<b>ENVIRONMENTAL STUDIES &amp; PUBLIC INVOLVEMENT (FC 120)</b>																				0		
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 120)</b>																				\$0.00		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
<b>RIGHT OF WAY DATA (FC 130)</b>																				184		
Utility Coordination		80		24	40		40													184		
HOURS SUB-TOTALS	0	80	0	0	24	40	0	40	0	0	0	0	0	0	0	0	0	0	0	184		
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$20,365.60	\$0.00	\$0.00	\$3,732.68	\$5,232.80	\$0.00	\$7,495.60	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$18,827.68		
% DISTRIBUTION OF STAFFING	0.00%	43.48%	0.00%	0.00%	13.04%	21.74%	0.00%	21.74%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	0.00%	100.00%		
<b>SUBTOTAL (FC 130)</b>																				\$18,827.68		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
<b>DESIGN SURVEY (FC 150)</b>																				0		
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 150)</b>																				\$0.00		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
<b>ROADWAY DESIGN CONTROLS (FC 160)</b>																				0	2	
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2	
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 160)</b>																				\$0.00	2	

EXHIBIT D-FEE SCHEDULE (BGE, INC.)

PRIME PROVIDER NAME: BGE, INC.  
RUDELOFF ROAD PHASE 2

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
DRAINAGE (FC161)																				0	1	
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	1
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 161)</b>																				<b>\$0.00</b>		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
SIGNING, PWT. MARKING, & SIGNAL (FC162)																				0	5	
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	5
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 162)</b>																				<b>\$0.00</b>		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
MISCELLANEOUS (ROADWAY) (FC 163)																				0	0	
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 163)</b>																				<b>\$0.00</b>		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
MANAGING CONTRACTED PER SERVICES & SURVEY CONTRACTS (FC 164)																				0	0	
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC 164)</b>																				<b>\$0.00</b>		

TASK DESCRIPTION	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
BID AND CONSTRUCTION SERVICES (FC 351)																				0	0	
HOURS SUB-TOTALS	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
CONTRACT RATE PER HOUR	288	254.57	198	219.21	155.57	130.82	198	187.39	120.21	240.42	88.39	123.75	194.46	88.39	123.75	97	200	102.53				
TOTAL LABOR COSTS	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
% DISTRIBUTION OF STAFFING	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!	#DIV/0!
<b>SUBTOTAL (FC351)</b>																				<b>\$0.00</b>		

PROJECT TOTALS	QC MANAGER	Sr PROJECT MANAGER	SURVEY MANAGER RPLS	SENIOR PROJECT ENGINEER	PROJECT ENGINEER	GRADUATE ENGINEER	SR ENGINEERING TECH	Sr CADD TECH	CADD TECH	ENV. SCIENTIST SENIOR	ENV. SCIENTIST III	ENV. SCIENTIST III	ENV. SCIENTIST IV	PUBLIC INVOLVEMENT SPECIALIST III	PUBLIC INVOLVEMENT SPECIALIST III	GIS TECHNICIAN	SURVEY CREW	CLERICAL	TOTAL LABOR HRS & COSTS	NO OF DWGS	LABOR HRS PER SHEET	
TOTAL HOURS		80.00		24.00	42.00		40.00															
CONTRACT RATE PER HOUR	\$ 288.00	\$ 254.57	\$ 198.00	\$ 219.21	\$ 155.57	\$ 130.82	\$ 198.00	\$ 187.39	\$ 120.21	\$ 240.42	\$ 88.39	\$ 123.75	\$ 194.46	\$ 88.39	\$ 123.75	\$ 97.00	\$ 200.00	\$ 102.53				\$184.00
TOTAL LABOR COSTS	\$ -	\$ 20,365.60	\$ -	\$ 5,260.88	\$ 6,533.94	\$ -	\$ 7,886.80	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 336,827.68
% DISTRIBUTION OF STAFFING	0.0%	55.3%	0.0%	0.0%	10.1%	14.2%	0.0%	20.4%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	0.0%	100%

Rudloff Road Phase 2  
 From Huber Road to SH 123  
 Basis of Compensation

City of Sequim  
 Exhibit D

EXHIBIT D-FEE SCHEDULE (BGE, INC.)

PRIME PROVIDER NAME: BGE, INC.  
 RUDELOFF ROAD PHASE 2

DESCRIPTION	TOTAL MH BY FC	TOTAL COSTS BY FC	
ROUTE AND DESIGN STUDIES (FC 110)	0	\$0.00	0%
ENVIRONMENTAL STUDIES AND PUBLIC INVOLVEMENT (FC 120)	0	\$0.00	0%
RIGHT OF WAY DATA (FC 130)	184	\$36,827.68	100%
SECTION SURVEY (FC 150)	0	\$0.00	0%
ROADWAY DESIGN CONTROLS (FC 160)	0	\$0.00	0%
DRAINAGE (FC 181)	0	\$0.00	0%
SIGNING, PAINT, MARK, & SIGNALS (FC 182)	0	\$0.00	0%
MISCELLANEOUS (ROADWAY) (FC 183)	0	\$0.00	0%
MANAGING CONTRACTED PER SERVICES & SURVEY CONTRACTS (FC 184)	0	\$0.00	0%
BID AND CONSTRUCTION SERVICES (FC 351)	0	\$0.00	0%
<b>SUBTOTAL LABOR EXPENSES</b>	<b>184</b>	<b>\$36,827.68</b>	
<b>OTHER DIRECT EXPENSES (COMPLETE IN ACCORDANCE WITH YOUR CONTRACT)</b>	<b># OF UNITS</b>	<b>COST/UNIT</b>	
Map Travel	0	\$ 800.00	\$0.00
Message #/ of miles) (current state rate)	0	\$0.55	\$0.00
Per diem	0	\$38.00	\$0.00
Per	0	\$125.00	\$0.00
Photocopies BW (8.5 X 11)	0	\$0.12	\$0.00
Photocopies BW (11 X 17)	0	\$0.30	\$0.00
White Matter (11 X 17)	0	\$3.00	\$0.00
CD Archive	0	\$5.00	\$0.00
Photocopies Color (8.5 X 11)	0	\$1.00	\$0.00
Photocopies Color (11 X 17)	0	\$2.00	\$0.00
Certified Mail	0	\$10.00	\$0.00
Traffic Counts - 72 hour bidirectional class counts	0	\$900.00	\$0.00
ROW Parcel	0	\$4,500.00	\$0.00
Estimate Parcel	0	\$4,000.00	\$0.00
ROW Parcel - Revision	0	\$3,500.00	\$0.00
Estimate Parcel - Revision	0	\$2,500.00	\$0.00
TDR PROJECT REGISTRATION	0	\$175.00	\$0.00
TDR PLAN REVIEW FEE	0	\$575.00	\$0.00
TDR INSPECTION FEE	0	\$575.00	\$0.00
TDR PRELIMINARY REVIEW FEE	0	\$145.00	\$0.00
TDR SPECIAL INSPECTION FEE (Mn 1 Hr min)	0	\$215.00	\$0.00
<b>SUBTOTAL DIRECT EXPENSES</b>			<b>\$8.00</b>
<b>SUMMARY</b>			
TOTAL COSTS FOR PRIME ONLY		\$36,827.68	
NON-SALARY OTHER DIRECT EXPENSES) FOR PRIME ONLY		\$0.00	
<b>GRAND TOTAL</b>		<b>\$36,827.68</b>	

# Rudeloff Road Phase II\_CSJ 0915-46-049 CA-6 EXHIBIT C

Final Audit Report

2025-11-18

Created:	2025-11-13
By:	Projects Adobe (projectsadobe@seguintexas.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA4mwtNk_p9qB2dbrYZcZZ5e2ZDGtue6sL

## "Rudeloff Road Phase II\_CSJ 0915-46-049 CA-6 EXHIBIT C" History

 Document created by Projects Adobe (projectsadobe@seguintexas.gov)  
2025-11-13 - 9:56:13 PM GMT

 Document emailed to Steve Parker (sparker@seguintexas.gov) for signature  
2025-11-13 - 9:56:21 PM GMT

 Email viewed by Steve Parker (sparker@seguintexas.gov)  
2025-11-17 - 11:12:53 PM GMT

 Email viewed by Steve Parker (sparker@seguintexas.gov)  
2025-11-18 - 5:33:38 PM GMT

 Document e-signed by Steve Parker (sparker@seguintexas.gov)  
Signature Date: 2025-11-18 - 5:33:59 PM GMT - Time Source: server

 Agreement completed.  
2025-11-18 - 5:33:59 PM GMT