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David Rabago, P.E. 
City of Seguin 
205 N. River Street 
Seguin, TX 78155 

N. King Street Roadway, Drainage, and Utility Improvements TF-2019-12 

 

Dear Mr. Rabago, 

 

The purpose of this letter is to provide a summary of our bid tabulation for the referenced project and to provide 

a recommendation to the City of Seguin for award of the contract.  On March 12, 2019 contractor bid proposals 

for the referenced project were opened and read aloud.  Five (5) bid proposals were submitted.  The lowest 

bidder for this project was D&S Concrete Contractors. Below is a listing of the contractors who bid on the 

contract and their bids in relation to the Engineer’s Estimate: 

 

1. D&S Concrete Contractors $2,876,836.00* 

2. Capital Excavation  $3,171,810.00 

3. EZ-BEL   $3,317,865.50 

4. Cox Commercial   $3,466,366.56* 

5. JR Sitework, Inc  $4,395,563.50 

Engineer’s Estimate $3,033,578.00 

 

*Denotes Mathematical Error 

A copy of the bid tabulation is attached for your reference. 

As part of the bid package, the contractors provided similar projects installed and in operation within the past five 

years as required in the Statement of Bidder’s Experience section of the Contract Documents.  RPS reviewed 

the 3 lowest bidders and examined the project experience included in the bid package.  D&S Concrete 

Contractors project experience did not meet the criteria for the size and scope of the project in reference 

especially in concrete roadway construction which the City of Seguin expressed the most concern when 

determining a contractor.  RPS does not recommend D&S Concrete Contractors for this project due to the lack 
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of experience with the type of work specified in the contract.  The lowest qualified bidder was Capital Excavation.  

According to RPS, the firm is experienced, qualified, and received positive references.  RPS communicated with 

three of the references associated with these projects.  Reference name and general information about each 

project is found below: 

1. Danny Smith – NDS Engineering 

a. Phone Number – 512-940-3700 

b. Project Name – Summerpointe Sections 1 & 2 

c. Project Description – Subdivision construction including roadway and utilities 

2. Leon Barba – City of Kyle 

a. Phone Number – 512-262-3958 

b. Project Name – Market Place Extension 

c. Project Description – 0.74 Miles of Roadway Reconstruction and Utilities Relocation 

3. Kathy Kratz – TxDOT 

a. Phone Number – 512-756-2315 

b. Project Name – Blanco Co. RM 165 Bridge 

c. Project Description – Replace bridge because of flooding 

Each reference project was confirmed to meet the threshold requirements indicated in Contract Documents.   

The references all provided positive feedback about Capital Excavation and would recommend them for future 

work.  Pertaining to schedule and delivery of the projects, the references stated that Capital Excavation 

delivered projects on-time.  Mr. Danny Smith with NDS Engineering indicated that Capital Excavation strived to 

complete project ahead of schedule and within budget and Capital Excavation employees are professional, well 

organized, and always communicated prior to performing any task out of scope. 

If there were change orders on the projects, the references state that generally they were initiated due to 

unforeseen issues and that Capital Excavation was reasonable during negotiations.  Mr. Leon Barba with the 

City of Kyle stated that Capital Excavation resolved change orders quickly and amicably.   

The references stated that Capital Excavation is easy to work with and is responsive and communicates with 

clients well.  Ms. Kathy Kratz with TxDOT stated that Capital Excavation did very good work and kept in constant 

communication. 

Based on our review of the bids, the feedback we received from references, and our assessment of Capital 

Excavation establishment and experience in the South-Central Texas area, we recommend Capital Excavation 

be selected as the Contractor for this project.   

If there are any questions or further assistance is required, please do not hesitate to contact me by phone or 

email. 

 

Yours sincerely, 

for RPS Infrastructure, Inc 

 

 

 

Luis Cuellar, P.E. 

Vice President 

Luis.cuellar@rpsgroup.com 

  

 

 

 

Robyn.Scott
Stamp



CLIENT : CITY OF SEGUIN

PROJECT NAME : NORTH KING STREET

DATE OF BID : 3/12/2019

 

Percent Difference 

Between Engineer 

Estimate and Low Bid

CONTRACTOR'S 

AVERAGE UNIT BID

CONTRACTOR'S 

AVERAGE TOTAL BID

Item Description Unit Quantity Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total 

1 10’ Curb inlet EA 10.00 $7,000.00 $70,000.00 $5,000.00 $50,000.00 $8,000.00 $80,000.00 $7,200.00 $72,000.00 $5,000.00 $50,000.00 $5,414.00 $54,140.00 29% $6,440.00 $64,400.00

2 15’ Curb inlet EA 4.00 $10,000.00 $40,000.00 $7,000.00 $28,000.00 $12,000.00 $48,000.00 $9,500.00 $38,000.00 $8,000.00 $32,000.00 $6,412.00 $25,648.00 56% $9,300.00 $37,200.00

3 Storm Sewer Manholes EA 12.00 $7,000.00 $84,000.00 $4,000.00 $48,000.00 $8,000.00 $96,000.00 $7,500.00 $90,000.00 $3,500.00 $42,000.00 $5,817.00 $69,804.00 20% $6,000.00 $72,000.00

100.1 Mobilization (10% max of Total) LS 0.11 $250,000.00 $27,500.00 $2,700,000.00 $297,000.00 $2,727,272.73 $300,000.00 $250,000.00 $1,500,000.00 $165,000.00 $323,135.87 $35,544.95 -23% $1,794,318.18 $207,900.00

100.2 Insurance & Bond LS 0.03 $75,000.00 $2,250.00 $33,000.00 $990.00 $833,333.33 $25,000.00 $75,000.00 $2,000,000.00 $60,000.00 $88,127.96 $735,333.33 $32,648.00

101.1 Preparing Right-of -Way (5% max of Total) LS 0.04 $95,000.00 $3,800.00 $660,000.00 $26,400.00 $1,750,000.00 $70,000.00 $100,000.00 $1,000,000.00 $40,000.00 $117,503.95 $876,250.00 $48,040.00

103.3 Remove concrete Sidewalks & Driveways (3,000 SF <X< 10,000 SF) SF 7074.00 $3.00 $21,222.00 $3.00 $21,222.00 $2.00 $14,148.00 $4.00 $28,296.00 $2.30 $16,270.20 $3.00 $21,222.00 0% $2.86 $20,231.64

104.1 Street Excavation (1,000 CY<X< 10,000 CY) CY 7606.00 $30.00 $228,180.00 $20.00 $152,120.00 $27.00 $205,362.00 $31.00 $235,786.00 $27.00 $205,362.00 $24.00 $182,544.00 25% $27.00 $205,362.00

107.1 Embankment (Final) (ORD COMP) (TY A) CY 300.00 $30.00 $9,000.00 $47.00 $14,100.00 $20.00 $6,000.00 $20.00 $6,000.00 $16.00 $4,800.00 $8.00 $2,400.00 275% $26.60 $7,980.00

108.1 Lime Treated Subgrade (6" Compacted Depth) SY 11469.00 $4.00 $45,876.00 $5.50 $63,079.50 $5.00 $57,345.00 $9.50 $108,955.50 $4.30 $49,316.70 $6.00 $68,814.00 -33% $5.66 $64,914.54

108.2 Lime (<100 Ton) TN 85.00 $35.00 $2,975.00 $170.00 $14,450.00 $200.00 $17,000.00 $210.00 $17,850.00 $165.00 $14,025.00 $177.00 $15,045.00 -80% $156.00 $13,260.00

200.1 Flexible Base (2" Compacted Depth) SY 1191.00 $20.00 $23,820.00 $10.00 $11,910.00 $18.00 $21,438.00 $21.00 $25,011.00 $5.40 $6,431.40 $0.00 $14.88 $17,722.08

205.2 Hot Mix Asphaltic Pavement, Type B (6" Compacted Depth) SY 1191.00 $45.00 $53,595.00 $37.00 $44,067.00 $34.00 $40,494.00 $28.00 $33,348.00 $45.00 $53,595.00 $31.00 $36,921.00 45% $37.80 $45,019.80

205.2 Hot Mix Asphaltic Pavement, Type B (10" Compacted Depth) SY 278.00 $55.00 $15,290.00 $122.00 $33,916.00 $40.00 $11,120.00 $32.00 $8,896.00 $55.00 $15,290.00 $54.91 $15,264.98 0% $60.80 $16,902.40

209.1 Reinforced Concrete Pavement (10" Thick) SY 10018.00 $85.00 $851,530.00 $79.00 $791,422.00 $76.00 $761,368.00 $147.00 $1,472,646.00 $99.50 $996,791.00 $82.00 $821,476.00 4% $97.30 $974,751.40

234.1 Base Reinforcement SY 107.00 $30.00 $3,210.00 $15.00 $1,605.00 $6.00 $642.00 $28.00 $2,996.00 $13.00 $1,391.00 $4.00 $428.00 650% $18.40 $1,968.80

309.1 Precast Reinforced Concrete Box Culvert LF 134.00 $300.00 $40,200.00 $460.00 $61,640.00 $475.00 $63,650.00 $474.00 $63,516.00 $510.00 $68,340.00 $420.00 $56,280.00 -29% $443.80 $59,469.20

401.1 Reinforced Concrete Pipe (Class III) (24" Dia) LF 517.00 $75.00 $38,775.00 $94.00 $48,598.00 $100.00 $51,700.00 $85.00 $43,945.00 $125.00 $64,625.00 $123.00 $63,591.00 -39% $95.80 $49,528.60

401.1 Reinforced Concrete Pipe (Class III) (30" Dia) LF 479.00 $90.00 $43,110.00 $115.00 $55,085.00 $110.00 $52,690.00 $101.00 $48,379.00 $135.00 $64,665.00 $126.00 $60,354.00 -29% $110.20 $52,785.80

401.1 Reinforced Concrete Pipe (Class III) (36" Dia) LF 1295.00 $105.00 $135,975.00 $162.00 $209,790.00 $150.00 $194,250.00 $136.00 $176,120.00 $170.00 $220,150.00 $152.00 $196,840.00 -31% $144.60 $187,257.00

401.1 Reinforced Concrete Pipe (Class III) (42" Dia) LF 711.00 $125.00 $88,875.00 $194.00 $137,934.00 $190.00 $135,090.00 $174.00 $123,714.00 $220.00 $156,420.00 $228.00 $162,108.00 -45% $180.60 $128,406.60

401.1 Reinforced Concrete Pipe (Class III) (48" Dia) LF 193.00 $150.00 $28,950.00 $240.00 $46,320.00 $240.00 $46,320.00 $201.00 $38,793.00 $235.00 $45,355.00 $391.00 $75,463.00 -62% $213.20 $41,147.60

403.4 Special Junction Boxes (Complete) EA 1.00 $10,000.00 $10,000.00 $7,500.00 $7,500.00 $11,000.00 $11,000.00 $8,500.00 $8,500.00 $10,000.00 $10,000.00 $11,908.41 $11,908.41 -16% $9,400.00 $9,400.00

502.1 Concrete Sidewalks (1,000 SY <x<10,000 SY) SY 1390.00 $80.00 $111,200.00 $40.00 $55,600.00 $58.00 $80,620.00 $72.00 $100,080.00 $75.00 $104,250.00 $47.00 $65,330.00 70% $65.00 $90,350.00

502.3 Sidewalk Drain EA 1.00 $1,200.00 $1,200.00 $2,000.00 $2,000.00 $1,200.00 $1,200.00 $2,500.00 $2,500.00 $3,500.00 $3,500.00 $2,968.00 $2,968.00 -60% $2,080.00 $2,080.00

503.1 Portland Cement Conrete Driveways (100 SY <X<10,000 SY) SY 938.00 $85.00 $79,730.00 $96.00 $90,048.00 $77.00 $72,226.00 $81.00 $75,978.00 $95.00 $89,110.00 $64.00 $60,032.00 33% $86.80 $81,418.40

505.1 Concrete Riprap (5" Thick) (100 SY <X< 4000 SY) SY 138.00 $85.00 $11,730.00 $65.00 $8,970.00 $60.00 $8,280.00 $135.00 $18,630.00 $170.00 $23,460.00 $89.00 $12,282.00 -4% $103.00 $14,214.00

506.1 Concrete Retaining Walls-Comb. Type (<20 CY) CY 11.00 $900.00 $9,900.00 $610.00 $6,710.00 $700.00 $7,700.00 $1,750.00 $19,250.00 $2,750.00 $30,250.00 $1,142.00 $12,562.00 -21% $1,342.00 $14,762.00

512.3 Valve Box Adjustments EA 6.00 $300.00 $1,800.00 $1,300.00 $7,800.00 $300.00 $1,800.00 $750.00 $4,500.00 $1,000.00 $6,000.00 $412.00 $2,472.00 -27% $730.00 $4,380.00

513.1 Removing and Relocating Mail Boxes (<50 Units) EA 3.00 $300.00 $900.00 $250.00 $750.00 $250.00 $750.00 $250.00 $750.00 $800.00 $2,400.00 $211.00 $633.00 42% $370.00 $1,110.00

513.2 Removing and Relocating Special Mail Boxes (<50 Units) EA 1.00 $1,500.00 $1,500.00 $1,000.00 $1,000.00 $500.00 $500.00 $1,000.00 $1,000.00 $2,500.00 $2,500.00 $422.00 $422.00 255% $1,300.00 $1,300.00

515.1 Topsoil (<500 CY) CY 498.00 $35.00 $17,430.00 $32.00 $15,936.00 $32.00 $15,936.00 $45.00 $22,410.00 $25.00 $12,450.00 $31.00 $15,438.00 13% $33.80 $16,832.40

516.1 Bermuda Sodding SY 4515.00 $4.00 $18,060.00 $4.00 $18,060.00 $8.00 $36,120.00 $6.00 $27,090.00 $4.00 $18,060.00 $6.00 $27,090.00 -33% $5.20 $23,478.00

531.2 Metro Street Name, Block Numbers (High Intensity) (Varies X 18") EA 8.00 $400.00 $3,200.00 $205.00 $1,640.00 $400.00 $3,200.00 $185.00 $1,480.00 $210.00 $1,680.00 $241.00 $1,928.00 66% $280.00 $2,240.00

531.3 R1-1 STOP (30") (High Intensity) EA 4.00 $400.00 $1,600.00 $205.00 $820.00 $400.00 $1,600.00 $550.00 $2,200.00 $210.00 $840.00 $147.00 $588.00 172% $353.00 $1,412.00

531.53 W 14-1 Dead End (30"X30") (High Intensity) EA 1.00 $400.00 $400.00 $205.00 $205.00 $400.00 $400.00 $500.00 $500.00 $210.00 $210.00 $241.00 $241.00 66% $343.00 $343.00

531.6 R2-1 Speed Limit (24"X30") (High Intensity) EA 1.00 $400.00 $400.00 $205.00 $205.00 $400.00 $400.00 $500.00 $500.00 $210.00 $210.00 $200.00 $200.00 100% $343.00 $343.00

535.1 4 Inch Wide Yellow Line LF 6170.00 $2.00 $12,340.00 $0.70 $4,319.00 $1.00 $6,170.00 $3.00 $18,510.00 $0.50 $3,085.00 $4.00 $24,680.00 -50% $1.44 $8,884.80

535.12 Word "ONLY" EA 1.00 $200.00 $200.00 $350.00 $350.00 $200.00 $200.00 $350.00 $350.00 $350.00 $350.00 $158.00 $158.00 27% $290.00 $290.00

535.22 Median Nose Yellow EA 2.00 $300.00 $600.00 $500.00 $1,000.00 $450.00 $900.00 $800.00 $1,600.00 $450.00 $900.00 $347.00 $694.00 -14% $500.00 $1,000.00

535.4 8 Inch Wide White Line LF 220.00 $3.00 $660.00 $2.00 $440.00 $1.25 $275.00 $5.00 $1,100.00 $1.50 $330.00 $2.00 $440.00 50% $2.55 $561.00

535.5 24 Inch Wide White Line LF 47.00 $10.00 $470.00 $9.00 $423.00 $5.00 $235.00 $15.00 $705.00 $10.00 $470.00 $21.00 $987.00 -52% $9.80 $460.60

535.7 24 Inch Wide Yellow Line (<1,500 LF) LF 160.00 $10.00 $1,600.00 $9.00 $1,440.00 $5.00 $800.00 $15.00 $2,400.00 $10.00 $1,600.00 $21.00 $3,360.00 -52% $9.80 $1,568.00

535.9 Left White Arrow EA 9.00 $200.00 $1,800.00 $250.00 $2,250.00 $125.00 $1,125.00 $250.00 $2,250.00 $250.00 $2,250.00 $129.00 $1,161.00 55% $215.00 $1,935.00

537.8 Pavement Marker (Type II A-A) EA 166.00 $10.00 $1,660.00 $7.00 $1,162.00 $6.00 $996.00 $10.00 $1,660.00 $8.00 $1,328.00 $6.00 $996.00 67% $8.20 $1,361.20

540.1 Rock Filter Dams (Install/Remove) (Type 1) LF 36.00 $25.00 $900.00 $36.00 $1,296.00 $28.50 $1,026.00 $40.00 $1,440.00 $35.00 $1,260.00 $37.00 $1,332.00 -32% $32.90 $1,184.40

Engineer EstimateCox Commercial ConstructionCapital Excavation CompanyD & S Concrete Contractors EZ-Bel Construction, LLC JR Sitework, Inc.

APPARENT LOW BIDDER



Item Description Unit Quantity Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total 

540.6 Construction Exits (Install/Remove) SY 263.00 $30.00 $7,890.00 $16.00 $4,208.00 $15.00 $3,945.00 $20.00 $5,260.00 $20.00 $5,260.00 $23.00 $6,049.00 30% $20.20 $5,312.60

540.8 Sandbags for Erosion Control Fence (6") LF 309.00 $10.00 $3,090.00 $6.00 $1,854.00 $15.00 $4,635.00 $6.00 $1,854.00 $5.00 $1,545.00 $11.00 $3,399.00 -9% $8.40 $2,595.60

540.9 Temporary Sediment Control Fence LF 1923.00 $3.00 $5,769.00 $2.50 $4,807.50 $2.50 $4,807.50 $4.00 $7,692.00 $2.50 $4,807.50 $3.00 $5,769.00 0% $2.90 $5,576.70

550.1 Trench Excavation Safety Protection LF 3329.00 $2.00 $6,658.00 $6.00 $19,974.00 $1.00 $3,329.00 $1.00 $3,329.00 $1.00 $3,329.00 $3.00 $9,987.00 -33% $2.20 $7,323.80

104 Removing Conc (Riprap) SY 16.00 $55.00 $880.00 $160.00 $2,560.00 $20.00 $320.00 $100.00 $1,600.00 $60.00 $960.00 $13.00 $208.00 323% $79.00 $1,264.00

432 6007 Riprap (Conc) (CL C) CY 9.00 $600.00 $5,400.00 $425.00 $3,825.00 $500.00 $4,500.00 $1,500.00 $13,500.00 $925.00 $8,325.00 $0.00 $790.00 $7,110.00

450 6042 Rail (TY PR 1) LF 360.00 $75.00 $27,000.00 $78.00 $28,080.00 $90.00 $32,400.00 $155.00 $55,800.00 $80.00 $28,800.00 $62.00 $22,320.00 21% $95.60 $34,416.00

460 6009 CMP AR (GAL STL DES 2) LF 135.00 $80.00 $10,800.00 $70.00 $9,450.00 $45.00 $6,075.00 $100.00 $13,500.00 $75.00 $10,125.00 $72.00 $9,720.00 11% $74.00 $9,990.00

466 6096 Headwall (CH-PW-0) (DIA=21 In) EA 2.00 $5,500.00 $11,000.00 $2,000.00 $4,000.00 $6,000.00 $12,000.00 $5,500.00 $11,000.00 $6,500.00 $13,000.00 $5,362.00 $10,724.00 3% $5,100.00 $10,200.00

466 6152 Wingwall (FW-0) (HW-5 FT) EA 1.00 $8,000.00 $8,000.00 $4,000.00 $4,000.00 $7,500.00 $7,500.00 $7,500.00 $7,500.00 $12,000.00 $12,000.00 $6,200.00 $6,200.00 29% $7,800.00 $7,800.00

472 6004 Remov & Re-lay Pipe (18 In) LF 55.00 $75.00 $4,125.00 $90.00 $4,950.00 $45.00 $2,475.00 $50.00 $2,750.00 $130.00 $7,150.00 $49.00 $2,695.00 53% $78.00 $4,290.00

472 6006 Remov & Re-lay Pipe (24 In) LF 16.00 $77.00 $1,232.00 $120.00 $1,920.00 $55.00 $880.00 $100.00 $1,600.00 $315.00 $5,040.00 $46.00 $736.00 67% $133.40 $2,134.40

472 6011 Remov & Re-lay Pipe (36 In) LF 16.00 $80.00 $1,280.00 $165.00 $2,640.00 $55.00 $880.00 $100.00 $1,600.00 $360.00 $5,760.00 $137.00 $2,192.00 -42% $152.00 $2,432.00

472 6013 Remov & Re-lay Pipe (348 In) LF 32.00 $82.00 $2,624.00 $260.00 $8,320.00 $60.00 $1,920.00 $100.00 $3,200.00 $360.00 $11,520.00 $70.00 $2,240.00 17% $172.40 $5,516.80

479 6001 Adjusting Manholes EA 9.00 $2,500.00 $22,500.00 $1,000.00 $9,000.00 $500.00 $4,500.00 $1,250.00 $11,250.00 $1,500.00 $13,500.00 $1,270.00 $11,430.00 97% $1,350.00 $12,150.00

496 6002 Remov STR (Inlet) EA 3.00 $800.00 $2,400.00 $1,400.00 $4,200.00 $300.00 $900.00 $3,000.00 $9,000.00 $1,500.00 $4,500.00 $635.00 $1,905.00 26% $1,400.00 $4,200.00

502 6001 Barricades, Signs and Traffic Handling MO 23.00 $2,000.00 $46,000.00 $1,500.00 $34,500.00 $5,000.00 $115,000.00 $5,000.00 $115,000.00 $1,000.00 $23,000.00 $8,500.00 $195,500.00 -76% $2,900.00 $66,700.00

512 6009 Port CTB (FUR & INST) (LOW PROF) (TY 1) LF 1060.00 $32.00 $33,920.00 $10.00 $10,600.00 $25.00 $26,500.00 $65.00 $68,900.00 $65.00 $68,900.00 $24.00 $25,440.00 33% $39.40 $41,764.00

512 6010 Port CTB (FUR & INST) (LOW PROF) (TY 2) LF 80.00 $38.00 $3,040.00 $10.00 $800.00 $25.00 $2,000.00 $65.00 $5,200.00 $65.00 $5,200.00 $24.00 $1,920.00 58% $40.60 $3,248.00

512 6033 Port CTB (MOVE) (LOW PROF) (TY 1) LF 3160.00 $7.00 $22,120.00 $6.00 $18,960.00 $8.00 $25,280.00 $15.00 $47,400.00 $9.00 $28,440.00 $5.00 $15,800.00 40% $9.00 $28,440.00

512 6034 Port CTB (MOVE) (LOW PROF) (TY 2) LF 320.00 $8.00 $2,560.00 $6.00 $1,920.00 $8.00 $2,560.00 $25.00 $8,000.00 $9.00 $2,880.00 $5.00 $1,600.00 60% $11.20 $3,584.00

512 6057 Port CTB (REMOVE) (LOW PROF) (TY 1) LF 1060.00 $8.00 $8,480.00 $10.00 $10,600.00 $10.00 $10,600.00 $65.00 $68,900.00 $12.50 $13,250.00 $6.00 $6,360.00 33% $21.10 $22,366.00

512 6058 Port CTB (REMOVE) (LOW PROF) (TY 2) LF 80.00 $8.00 $640.00 $10.00 $800.00 $10.00 $800.00 $65.00 $5,200.00 $12.50 $1,000.00 $6.00 $480.00 33% $21.10 $1,688.00

529 6011 Conc Curb (Dowel) LF 5367.00 $10.00 $53,670.00 $7.00 $37,569.00 $15.00 $80,505.00 $9.00 $48,303.00 $8.00 $42,936.00 $8.00 $42,936.00 25% $9.80 $52,596.60

529 6012 Conc Curb (Slotted) LF 11.00 $25.00 $275.00 $200.00 $2,200.00 $40.00 $440.00 $15.00 $165.00 $25.00 $275.00 $23.00 $253.00 9% $61.00 $671.00

529 6016 Conc Curb (TY F1) LF 340.00 $21.00 $7,140.00 $40.00 $13,600.00 $80.00 $27,200.00 $50.00 $17,000.00 $170.00 $57,800.00 $88.00 $29,920.00 -76% $72.20 $24,548.00

530 6001 Intersections (Conc) SY 167.00 $90.00 $15,030.00 $80.00 $13,360.00 $100.00 $16,700.00 $128.00 $21,376.00 $160.00 $26,720.00 $150.00 $25,050.00 -40% $111.60 $18,637.20

7058 6030 Fire Hydrant Adjustment EA 1.00 $2,500.00 $2,500.00 $1,500.00 $1,500.00 $3,000.00 $3,000.00 $1,750.00 $1,750.00 $1,500.00 $1,500.00 $955.00 $955.00 162% $2,050.00 $2,050.00

413 Flowable Fill CY 5.00 $200.00 $1,000.00 $160.00 $800.00 $150.00 $750.00 $300.00 $1,500.00 $150.00 $750.00 $160.00 $800.00 25% $192.00 $960.00

550 Trench Excavation Safety Protection LF 2860.00 $2.00 $5,720.00 $6.00 $17,160.00 $1.00 $2,860.00 $1.00 $2,860.00 $1.00 $2,860.00 $3.00 $8,580.00 -33% $2.20 $6,292.00

818 6" PVC Waterline LF 66.00 $30.00 $1,980.00 $80.00 $5,280.00 $50.00 $3,300.00 $45.00 $2,970.00 $70.00 $4,620.00 $70.00 $4,620.00 -57% $55.00 $3,630.00

818 8" PVC Waterline LF 40.00 $30.00 $1,200.00 $85.00 $3,400.00 $55.00 $2,200.00 $45.00 $1,800.00 $105.00 $4,200.00 $80.00 $3,200.00 -63% $64.00 $2,560.00

818 10" PVC Waterline LF 20.00 $40.00 $800.00 $95.00 $1,900.00 $65.00 $1,300.00 $45.00 $900.00 $110.00 $2,200.00 $90.00 $1,800.00 -56% $71.00 $1,420.00

818 12" PVC Waterline LF 2860.00 $60.00 $171,600.00 $100.00 $286,000.00 $70.00 $200,200.00 $57.00 $163,020.00 $75.00 $214,500.00 $55.00 $157,300.00 9% $72.40 $207,064.00

824 Relay 3/4" Short Service EA 4.00 $4,000.00 $16,000.00 $2,000.00 $8,000.00 $1,000.00 $4,000.00 $1,200.00 $4,800.00 $1,200.00 $4,800.00 $1,000.00 $4,000.00 300% $1,880.00 $7,520.00

824 Relay 3/4" Long Service EA 5.00 $5,000.00 $25,000.00 $3,000.00 $15,000.00 $1,800.00 $9,000.00 $1,600.00 $8,000.00 $1,500.00 $7,500.00 $1,400.00 $7,000.00 257% $2,580.00 $12,900.00

824 New Unmetered 3/4" Short Service EA 1.00 $5,000.00 $5,000.00 $2,500.00 $2,500.00 $1,500.00 $1,500.00 $1,200.00 $1,200.00 $1,200.00 $1,200.00 $1,000.00 $1,000.00 400% $2,280.00 $2,280.00

824 New Unmetered 3/4" Long Service EA 2.00 $5,000.00 $10,000.00 $3,000.00 $6,000.00 $2,500.00 $5,000.00 $1,600.00 $3,200.00 $1,500.00 $3,000.00 $1,100.00 $2,200.00 355% $2,720.00 $5,440.00

828 8" Gate Valve EA 1.00 $2,500.00 $2,500.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $1,750.00 $1,750.00 $1,800.00 $1,800.00 $1,800.00 $1,800.00 39% $2,010.00 $2,010.00

828 12" Gate Valve EA 15.00 $3,000.00 $45,000.00 $2,600.00 $39,000.00 $2,500.00 $37,500.00 $2,500.00 $37,500.00 $2,700.00 $40,500.00 $2,500.00 $37,500.00 20% $2,660.00 $39,900.00

833 New Meter Box EA 9.00 $1,200.00 $10,800.00 $800.00 $7,200.00 $225.00 $2,025.00 $500.00 $4,500.00 $300.00 $2,700.00 $290.00 $2,610.00 314% $605.00 $5,445.00

834 Fire Hydrant EA 8.00 $5,000.00 $40,000.00 $5,000.00 $40,000.00 $6,000.00 $48,000.00 $4,800.00 $38,400.00 $5,000.00 $40,000.00 $4,500.00 $36,000.00 11% $5,160.00 $41,280.00

836 Pipe Fittings, All Sizes and Types TN 3.00 $5,000.00 $15,000.00 $15,000.00 $45,000.00 $1.00 $3.00 $15,000.00 $45,000.00 $2,000.00 $6,000.00 $4,900.00 $14,700.00 2% $7,400.20 $22,200.60

840 6" Water Tie-Ins EA 1.00 $3,500.00 $3,500.00 $5,000.00 $5,000.00 $2,000.00 $2,000.00 $6,000.00 $6,000.00 $3,800.00 $3,800.00 $2,000.00 $2,000.00 75% $4,060.00 $4,060.00

840 8" Water Tie-Ins EA 2.00 $6,000.00 $12,000.00 $5,000.00 $10,000.00 $3,500.00 $7,000.00 $6,500.00 $13,000.00 $4,000.00 $8,000.00 $2,500.00 $5,000.00 140% $5,000.00 $10,000.00

840 10" Water Tie-Ins EA 1.00 $7,500.00 $7,500.00 $5,000.00 $5,000.00 $4,000.00 $4,000.00 $75,000.00 $75,000.00 $5,000.00 $5,000.00 $3,000.00 $3,000.00 150% $19,300.00 $19,300.00

841 Hydrostatic Testing EA 5.00 $4,000.00 $20,000.00 $2,000.00 $10,000.00 $2,500.00 $12,500.00 $5,000.00 $25,000.00 $2,500.00 $12,500.00 $2,200.00 $11,000.00 82% $3,200.00 $16,000.00

844 2" Blow-Off, Temporary EA 4.00 $3,000.00 $12,000.00 $950.00 $3,800.00 $2,500.00 $10,000.00 $1,350.00 $5,400.00 $1,600.00 $6,400.00 $2,575.00 $10,300.00 17% $1,880.00 $7,520.00

844 2" Blow-Off, Permanent EA 1.00 $4,000.00 $4,000.00 $1,000.00 $1,000.00 $6,000.00 $6,000.00 $1,500.00 $1,500.00 $2,500.00 $2,500.00 $3,150.00 $3,150.00 27% $3,000.00 $3,000.00

1020 Water Main Break/Leak Repairs (6"-12") EA 4.00 $700.00 $2,800.00 $2,500.00 $10,000.00 $1,000.00 $4,000.00 $5,000.00 $20,000.00 $4,100.00 $16,400.00 $1,600.00 $6,400.00 -56% $2,660.00 $10,640.00

$2,876,836.00 $3,171,810.00 $3,317,865.50 $4,395,563.50 $3,487,072.80 $3,033,578.00 $3,276,229.56
Bid ammount 

announced in bid 

opening 

$3,264,011.00 Bid ammount announced 

in bid opening 

$3,466,366.56

Grand Total


