



FUQUAY, INC.

4861 Old Hwy 81, New Braunfels, TX 78132



Phone (830) 606-1882 Fax (830) 606-1885

PROPOSAL

DATE: December 13, 2023  
PROJECT: City of Seguin 2023 HWY 90 Ermel to Wallace WATER

Buyboard Contract #635-21

HWY 90 Ermel to Wallace - WATER					LIST PRICING		MEMBER PRICING			PROJECT SPECIFIC DISCOUNTED PRICING	
<b>ITEM 25</b>											
Excavation and Additional Associated Items											
Section II											
Item 25	25109	External reconnect ( 0'- 8' deep)	EA	7	\$1,872.50	\$13,107.50	-\$131.08	\$1,741.43	\$12,189.98	\$1,700.00	\$11,900.00
Section II											
Item 25	25113	Access Pit (8'-12' deep)	EA	5	\$4,815.00	\$24,075.00	-\$337.05	\$4,477.95	\$22,389.75	\$3,800.00	\$19,000.00
Section II											
Item 25	25115	Potholing for Nearby Utility Location (8'-12' deep)	EA	10	\$1,926.00	\$19,260.00	-\$134.82	\$1,791.18	\$17,911.80	\$1,300.00	\$13,000.00
<b>ITEM 31</b>											
Storm Water Quality Pond Maintenance and Renewal and Related Items											
Section II											
Item 31	31118	Bermuda Sodding	SY	225	\$37.50	\$8,437.50	-\$2.63	\$34.88	\$7,846.88	\$21.00	\$4,725.00
<b>ITEM 34</b>											
Horizontal Directional Drilling (HDD) and Related Items											
Section II											
Item 34	34100	Installation of Pilot Hole- Dirt	LF	1375	\$160.50	\$220,687.50	-\$11.24	\$149.27	\$205,239.38	\$80.00	\$110,000.00
Section II											
Item 34	34102	Reaming 6-inch Diameter Final Hole - Dirt	LF	1375	\$160.50	\$220,687.50	-\$11.24	\$149.27	\$205,239.38	\$50.00	\$68,750.00
Section II											
Item 34	34122	6"-10" Set-up Charge Per Install Length	LF	1375	\$37.50	\$51,562.50	-\$2.63	\$34.88	\$47,953.13	\$15.00	\$20,625.00
Section II											
Item 34	34128	Install 6-Inch HDPE	LF	1375	\$80.50	\$110,687.50	-\$5.64	\$74.87	\$102,939.38	\$55.00	\$75,625.00
<b>ITEM 38</b>											
All Other Underground Construction and Supplemental Items and Related Items											
<u>Water</u>											
Section II											
Item 38	38215	Valve Box Adjustment	EA	2	\$642.00	\$1,284.00	-\$44.94	\$597.06	\$1,194.12	\$595.00	\$1,190.00
Section II											
Item 38	38216	6" Gate Valve	EA	2	\$1,391.00	\$2,782.00	-\$97.37	\$1,293.63	\$2,587.26	\$1,200.00	\$2,400.00
Section II											
Item 38	38221	6" x 6" Tee Cut in	EA	2	\$1,926.00	\$3,852.00	-\$134.82	\$1,791.18	\$3,582.36	\$1,700.00	\$3,400.00
Section II											
Item 38	38231	Pipe Fittings, All Sizes & Types	TN	0.5	\$9,630.00	\$4,815.00	-\$674.10	\$8,955.90	\$4,477.95	\$8,000.00	\$4,000.00
Section II											
Item 38	38232	6" Water Tie-Ins	EA	2	\$1,872.50	\$3,745.00	-\$131.08	\$1,741.43	\$3,482.85	\$1,500.00	\$3,000.00
<u>Concrete/Road Work</u>											
Section II											
Item 38	38267	Granular backfill	TON	75	\$48.00	\$3,600.00	-\$3.36	\$44.64	\$3,348.00	\$34.00	\$2,550.00
Section II											
Item 38	38273	Hot Mix Asphaltic Pavement - Type D (2" Compacted Depth)	SY	315	\$53.50	\$16,852.50	-\$3.75	\$49.76	\$15,672.83	\$45.00	\$14,175.00

[illegible]

## SPECIAL PROJECT NOTES

- 1) RESTORATION INCLUDING, CURB AND GUTTERS, BUSHES, FENCES, ETC. ARE NOT INCLUDED IN THIS PROPOSAL PRICING.
- 2) CITY WILL PROVIDE HEAVY TRAFFIC CONTROL, IF REQUIRED.
- 3) NOTE ADDITIONAL EXCLUSIONS BELOW.

ALL MATERIAL IS GUARANTEED TO BE AS SPECIFIED, AND THE WORK TO BE PERFORMED IN ACCORDANCE WITH THE DRAWING AND SPECIFICATIONS SUBMITTED FOR THE ABOVE WORK AND COMPLETED IN A SUBSTANTIAL WORKMANLIKE MANNER. ANY ALTERATION OR DEVIATION FROM SPECIFICATIONS AND DRAWINGS INVOLVING EXTRA COSTS WILL BE EXECUTED ONLY UPON WRITTEN ORDERS AND WILL BECOME AN EXTRA CHARGE OVER AND ABOVE THE QUOTATION. WORKER'S COMPENSATION AND PUBLIC LIABILITY INSURANCE ON ABOVE WORK TO BE FURNISHED BY FUQUAY, INC. **THERE MAY BE AN ADDITIONAL CHARGE FOR PROVIDING A WAIVER OF SUBROGATION AND/OR BEING LISTED AS AN ADDITIONAL INSURED ON FUQUAY'S INSURANCE. THE CHARGE SHALL BE EQUAL TO THE AMOUNT CHARGED TO FUQUAY FOR SAID SERVICE.**

**EXCLUSIONS:**

**BOND, SALES TAX, AND OCP  
PERMITS, BURDENS, FEES  
WASTE HAUL-OFF  
SURVEYING  
SITE CLEARING**

**BARRICADES, SIGNS, TRAFFIC HANDLING  
INFILTRATION REPAIR  
DEWATERING  
ALL BYPASS PUMPING AND PIPE PLUGGING  
PROVIDING AND/OR PERFORMING ANY TESTING**

**TERMS:**

PAYMENT FOR SERVICES SHALL BE DUE AND PAYABLE WITHIN THIRTY DAYS OF THE DATE/MONTH THE WORK IS PERFORMED. THIS PROPOSAL MAY BE WITHDRAWN BY US IF NOT ACCEPTED WITHIN THIRTY DAYS.

ACCEPTED BY:

COMPANY:

NAME:

TITLE:

RESPECTFULLY SUBMITTED,

*David M. Kaufman*

FUQUAY, INC.