

BID TABULATION:  
 BID OPENING DATE:  
 BID NUMBER:

ANIMAL SERVICES FACILITY CONSTRUCTION  
 FEB. 2, 2016 3 P.M.  
 TF-2016-17

	Days to Complete	Base Proposal	Base plus Contingency \$40,000 and Testing \$12,000 Allowances	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Alternate #6	Alternate #7	Total including all Alternates including Allowances	Total including Alts 3-7 deducts including Allowances
Tegrity Contractors Austin, TX	178	\$ 3,055,777	\$ 3,107,777	\$ 22,908	\$ 12,322	\$ (8,829)	\$ (1,607)	\$ (5,767)	\$ (910)	\$ (17,567)	\$ 3,108,327	\$ 3,073,097
Crownhill Builders Inc. San Antonio, TX	240	\$ 3,127,000	\$ 3,179,000	\$ 15,237.50	\$ 13,225	\$ (474)	\$ (2,950)	\$ (5,432)	\$ (3,697)	\$ (16,395)	\$ 3,178,514.50	\$ 3,150,052
O'Haver Contractors San Antonio, TX	270	\$ 3,378,000	\$ 3,430,000	\$ 24,851	\$ 12,678	\$ (7,964)	\$ (2,300)	\$ (15,000)	\$ (8,000)	\$ (11,000)	\$ 3,423,265	\$ 3,385,736
The Koehler Company Seguin, TX	300	\$ 3,441,600	\$ 3,493,600	\$ 40,800	\$ 13,900	\$ (6,462)	\$ (1,500)	\$ (22,100)	\$ (7,146)	\$ (15,700)	\$ 3,495,392	\$ 3,440,692
RL Rohde Gen Contracting, Inc. Adkins, TX	210	\$ 3,468,000	\$ 3,520,000	\$ 16,000	\$ 13,000	\$ (5,000)	\$ (3,900)	\$ (6,900)	\$ (7,200)	\$ (16,000)	\$ 3,510,000	\$ 3,481,000
Wunderlich Builders Seguin, TX	300	\$ 3,506,926	\$ 3,558,926	\$ 25,589	\$ 13,225	\$ (4,000)	\$ (2,950)	\$ (34,674)	\$ (4,873)	\$ (7,971)	\$ 3,543,272	\$ 3,504,458
The Struthoff Company San Antonio, TX	180	\$ 3,493,000	\$ 3,545,000	\$ 36,300	\$ 15,210	\$ (9,055)	\$ (12,450)	\$ (6,300)	\$ (13,000)	\$ (9,900)	\$ 3,545,805	\$ 3,494,295
Byrne Construction Services San Antonio, TX	285	\$ 3,548,000	\$ 3,600,000	\$ 23,632	\$ 12,636	\$ (7,932)	\$ (5,820)	\$ (8,882)	\$ (4,728)	\$ (17,229)	\$ 3,591,677	\$ 3,555,409
Don Krueger Construction Co. Victoria, TX	345	\$ 3,641,000	\$ 3,693,000	\$ 4,000	\$ 2,000	\$ (6,700)	\$ (4,500)	\$ (24,000)	\$ (11,000)	\$ (8,000)	\$ 3,644,800	\$ 3,638,800
TBC Commercial Constr., LLC Portland, TX	375	\$ 4,019,000	\$ 4,071,000	\$ 14,300	\$ 11,000	\$ (4,400)	\$ (3,400)	\$ (15,000)	\$ (8,800)	\$ (3,600)	\$ 4,061,100	\$ 4,035,800
Lyness Construction, LP Cleburne, TX	300	\$ 5,150,000	\$ 5,202,000	\$ 81,000	\$ (5,000)	\$ (10,000)	\$ (4,000)	\$ (8,000)	\$ (6,000)	\$ (9,000)	\$ 5,241,000	\$ 5,165,000

Alt #1 - Provide Canopy at Crematory

Alt #2 - Provide temporary generator connection enclosure, disconnect switch ,and emergency power feeder

Alt #3- Delete Epoxy Resinous Flooring at back

Alt #4 - Delete concrete unit pavers from entry plaza

Alt #5 - Delete GTK masonry courtyard wall and replace with fence

Alt #6 - Delete a door, hardware, and prefab landing and stair at sallyport

Alt #7 - Delete ornamental iron fence and masonry screenwall north of employee parking and replace with chain link fence and mow strip