



Quote: 1624233 / Date: 11/22/2024
Project Number: 1624233

Customer

Sullivan Contracting Services
2299 Rudeloff Rd. East
Seguin, TX
78155, US
(830) 372-3812

Prepared By:
Jaime Garcia
(830) 340-1375
jaime@scs-tx.com

City of Seguin
205 N. River
Seguin, TX
78155, US

Jack Jones

jjones@seguintexas.gov

Project: **COS - Pachanga Park Upgrades - CP**

Scope of Work

Choice Partners Contract # 21/039MR-14

ATTENTION: Jack Jones

- **Light Poles -**

- Excavate for (4) light pole bases around basketball court.
- Provide and install concrete for light pole bases.
- Provide and install infrastructure for (4) new light poles, to include electrical panel, breaker box, timer, etc.
- Provide and install (4) new light poles with fixtures to match Castillo Park.
 - Type C-LED Luminaire with Optics #VLX-1-L-T4-128LC-7-4K on 25' dark bronze finished square poles.
- Clean area of debris caused by construction.

- **Water Fountain -**

- Excavate for new drinking fountain pad and infrastructure.
- Provide and install drinking fountain infrastructure.
- Provide and install forms for concrete pad.
- Provide and install concrete for new drinking fountain pad.
- Provide and install new MDF Bi-Level drinking fountain model 410SM with ADA fountain, dog bowl, and lockable hose bib.
- Clean area of debris caused by construction.

- **New Back Stops -**

- Demo (2) existing backstops.
- Provide materials and labor and install (3) new backstops.
- Clean area of debris caused by construction.



Quote: 1624233 / Date: 11/22/2024
Project Number: 1624233

Light Poles

Total Cost

\$59,725.84

Water Fountain

Total Cost

\$29,468.49

New Back Stop

Total Cost

\$14,979.39

Excluded (-)

1. After Hours, Design, HVAC, Fire Sprinkler/Alarm, Permitting, Testing, any items not listed above.
2. Price excludes any owner mandated COVID-19 Testing, Procedures, and/or changes to normal work practices not covered above.
3. Due to current volatility in the market, proposal has potential to only be guaranteed for 30 days

Notes

Summary

Subtotal	\$104,173.72
Taxes	\$0.00

\$104,173.72

Accepted By

Date