| HGACBuy | CONTRACT PRICING WORKSHEET<br>For MOTOR VEHICLES Only | Contract No.: | SW04-18 | Date Prepared: | 10/18/2019 |
|---|---|---|---|---|---|

***This Worksheet is prepared by Contractor and given to End User. If a PO is issued, both documents MUST be faxed to H-GAC @ 713-993-4548. Therefore please type or print legibly.***

| | | | |
|---|---|---|---|
| Buying Agency: | City of Seguin, TX | Contractor: | TYMCO, Inc. (ISSUE P.O. TO TYMCO, Inc.-email below) |
| Contact Person: | | Prepared By: | Kaye Morgan (BLJ) |
| Phone: | | Phone: | 254-799-5546 |
| Fax: | | Fax: | 254-799-2722 |
| Email: | | Email: | kaye.morgan@tymco.com |

| Product Code: | B53 | Description: | TYMCO Model 600 Regenerative Air Sweeper |
|---|---|---|---|

**A. Product Item Base Unit Price Per Contractor's H-GAC Contract:** $ 125,350.00

**B. Published Options - Itemize below - Attach additional sheet(s) if necessary - Include Option Code in description if**

| Description | Cost | Description | Cost |
|---|---|---|---|
| Abrasion Protection Package 600036 | $ 1,275.00 | A.O.D. Washdown System 600004 | $ 1,800.00 |
| Auxiliary Hand Hose w/Hydraulic Boom 600052 | $ 4,080.00 | Traffic Directing Light - LED 600823 | $ 1,200.00 |
| AWTI Camera/Monitor System - 2 cameras 600008-B | $ 2,600.00 | COMDEX Package 600021 | $ 4,900.00 |
| High Output Water 600045 | $ 850.00 | Gutter Broom Tilt Adjuster - Left/Right 600022 | $ 1,300.00 |
| Pick-Up Head Curtain Lifter 600087 | $ 1,605.00 | Reverse Pick-Up Head System 600082 | $ 410.00 |
| Gutter Broom - Drop Down Left/Right 600081 | $ 1,800.00 | 2018 International 4300-ISB Chassis 600713 | $ 83,000.00 |
| | | | |
| | | | |
| High Capacity Dust Separator is standard on HGAC | | | |
| contract | | | |
| | | Subtotal From Additional Sheet(s): | |
| | | Subtotal B: | $ 104,820.00 |

**C. Unpublished Options - Itemize below / attach additional sheet(s) if necessary.**

| Description | Cost | Description | Cost |
|---|---|---|---|
| Dump Switch in Cab | $ 200.00 | Light Bar- LED Amber Cab Mounted | $ 1,250.00 |
| LED Lights - Stop/Turn/Tail/Clearance | $ 500.00 | Additional Nozzle w/Separate Switch - Hopper | $ 400.00 |
| Floodlights (LED) exchange 2- GB and 2 Rear | $ 400.00 | Additional Nozzle w/Separate Switch - LGB/RGB | $ 800.00 |
| (2) 12" Parabolic Mirrors | $ 100.00 | Alt/Flashing Warning Lights LED Oval Blue/Amber-Front | $ 550.00 |
| Auto Sweep Interrupt w/Overspeed Interrupt | $ 1,000.00 | Light Magnet - Bumper Chain Held | $ 1,000.00 |
| 2020 International 4300-ISB Chassis UPGRADE | $ 2,000.00 | Alternating Warning Light Package Series 600/700 Rear and | $ 2,250.00 |
| | | Rear Side Corners - One Amber and One Blue | |
| | | Subtotal From Additional Sheet(s): | |
| | | Subtotal C: | $ 10,450.00 |

| **Check:** Total cost of Unpublished Options (C) cannot exceed 25% of the total of the Base Unit Price plus Published Options (A+B). | For this transaction the percentage is: | 5% |
|---|---|---|

**D. Total Cost Before Any Applicable Trade-In / Other Allowances / Discounts (A+B+C)** $ 240,620.00

| Quantity Ordered: | 1 | X Subtotal of A + B + C: | $ 240,620.00 | = | Subtotal D: | $ 240,620.00 |
|---|---|---|---|---|---|---|

**F. Trade-Ins / Other Allowances / Special Discounts / Freight / Installation**

| Description | Cost | Description | Cost |
|---|---|---|---|
| Freight/PDI/Inservice | $ 1,500.00 | | |
| | | | |
| | | Subtotal F: | $ 1,500.00 |

| **Delivery Date:** | **90-120 Days** | **G. Total Purchase Price (D+E+F):** | $ 242,120.00 |
|---|---|---|---|