


CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Curran Contracting Company Atlas Construction Corp.

11230 IH 10 East 312 Sunset Dr.

Converse, TX 78109 Granite Shoals, TX 78654

Item Item Description Qty. Unit Unit Price Total Unit Price Total

BASE BID PROPOSAL 

P.1. Tree Removal 22 EA. $2,500.00 $55,000.00 $500.00 $11,000.00

P.2 Shrub Removal 41 EA. $25.00 $1,025.00 $200.00 $8,200.00

P.3 Remove Concrete Riprap 446 S.Y. $8.50 $3,791.00 $35.00 $15,610.00

P.4 Remove Existing Concrete Sidewalk 230 L.F. $3.25 $747.50 $35.00 $8,050.00

P.5 Remove Concrete Roadway 96 S.Y. $9.00 $864.00 $25.00 $2,400.00

P.6 Remove Metal Beam Guard Fence 272 L.F $8.00 $2,176.00 $20.00 $5,440.00

P.7 Remove Existing 36” RCP 51 L.F. $38.00 $1,938.00 $50.00 $2,550.00

P.8 Remove Corrugated Metal Pipe 88 L.F. $96.00 $8,448.00 $50.00 $4,400.00

P.9 Unclassified Excavation/Subgrade Preparation 22,253 S.Y. $10.00 $222,530.00 $10.00 $222,530.00

P.10 Geogrid 20,308 S.Y. $3.00 $60,924.00 $4.00 $81,232.00

P.11 4” Type D Hot Mix Asphaltic Concrete 17,519 S.Y. $16.50 $289,063.50 $18.00 $315,342.00

P.12 15” Crushed Limestone Flexible Base Material 21,615 S.Y. $13.00 $280,995.00 $14.00 $302,610.00

P.13 2’ wide x 1’ deep Concrete Curb & Gutter 10,016 L.F. $22.00 $220,352.00 $30.00 $300,480.00

P.14 Laydown Curb & Gutter 23 L.F. $28.00 $644.00 $50.00 $1,150.00

P.15 9” Ribbon Curb 402 L.F. $12.00 $4,824.00 $35.00 $14,070.00

P.16 6” Concrete Standup Curb 40 L.F. $43.00 $1,720.00 $50.00 $2,000.00

P.17 6” Concrete Driveways 588 S.Y. $87.00 $51,156.00 $125.00 $73,500.00

P.18 9” Concrete Driveways 61 S.Y. $140.00 $8,540.00 $200.00 $12,200.00

P.19 2” Type D Hot Mix Asphaltic Concrete Driveways 1,357 S.Y. $31.00 $42,067.00 $40.00 $54,280.00

P.20 5” Concrete Sidewalk 1,793 S.Y. $89.00 $159,577.00 $125.00 $224,125.00

P.21 6” Concrete Sidewalk 7 S.Y. $90.00 $630.00 $200.00 $1,400.00

P.22 Sidewalk Concrete Retaining Wall (0”- 1’-0”) 1,287 L.F. $21.00 $27,027.00 $25.00 $32,175.00

P.23 Sidewalk Concrete Retaining Wall (1’-0”- 2’-0”) 144 L.F. $55.00 $7,920.00 $50.00 $7,200.00

P.24 TxDOT Type 1 Perpendicular Curb Ramp 1 EA. $1,500.00 $1,500.00 $1,500.00 $1,500.00

P.25 TxDOT Type 2 Parallel Curb Ramp 1 EA. $1,700.00 $1,700.00 $1,500.00 $1,500.00

P.26 TxDOT Type 7 Directional Curb Ramp 33 EA. $1,200.00 $39,600.00 $2,000.00 $66,000.00

P.27 TxDOT Type 10 Directional Curb Ramp 1 EA. $1,400.00 $1,400.00 $2,500.00 $2,500.00

P.28 Detectable Warning Surfaces 6 EA. $192.00 $1,152.00 $1,000.00 $6,000.00

P.29 Valley Gutters 363 L.F. $59.00 $21,417.00 $75.00 $27,225.00

P.30 Density Tests 123 EA. $140.00 $17,220.00 $1,000.00 $123,000.00

P.31 Adjust Manhole Tops 20 EA. $1,400.00 $28,000.00 $1,500.00 $30,000.00

P.32 Adjust Water Valves 53 EA. $550.00 $29,150.00 $800.00 $42,400.00

P.33 Remove/Replace Existing Mail Boxes 11 EA. $46.00 $506.00 $1,000.00 $11,000.00

P.34 Remove/Relocate Chainlink Fence 442 L.F. $22.00 $9,724.00 $35.00 $15,470.00

P.35 Remove/Relocate Wood Fencing 36 L.F. $27.00 $972.00 $75.00 $2,700.00

P.36 2” Sch. 40 PVC Water Main 555 L.F. $22.00 $12,210.00 $50.00 $27,750.00

P.37 4” DR 18 C-900 PVC Water Main 54 L.F. $31.00 $1,674.00 $100.00 $5,400.00

P.38 8” DR 18 C-900 PVC Water Main 5,222 L.F. $30.00 $156,660.00 $40.00 $208,880.00

P.39 12” DR 18 C-900 PVC Water Main 847 L.F. $48.00 $40,656.00 $75.00 $63,525.00

P.40 Remove Existing Waterlines 3,689 L.F. $16.00 $59,024.00 $20.00 $73,780.00

P.41 8” AWWA C515 Resilient Seat Gate Valves 34 EA. $2,000.00 $68,000.00 $2,000.00 $68,000.00

P.42 12” AWWA C515 Resilient Seat Gate Valves 3 EA. $3,200.00 $9,600.00 $3,500.00 $10,500.00

P.43 Ductile Iron Fittings 8 TON $4,400.00 $35,200.00 $8,000.00 $64,000.00

P.44 8” x 6” Tapping Sleeve and Valve 2 EA. $2,800.00 $5,600.00 $3,500.00 $7,000.00

P.45 8” x 8” Tapping Sleeve and Valve 1 EA. $3,500.00 $3,500.00 $4,500.00 $4,500.00

P.46 12” x 8” Tapping Sleeve and Valve 2 EA. $2,500.00 $5,000.00 $7,500.00 $15,000.00

P.47 WET Connections to Existing 2” Water Main 8 EA. $1,600.00 $12,800.00 $1,500.00 $12,000.00

P.48 3/4” Service Connections 70 EA. $1,200.00 $84,000.00 $1,000.00 $70,000.00

P.49 Fire Hydrant Assemblies 16 EA. $4,600.00 $73,600.00 $4,500.00 $72,000.00

P.50 Remove Existing Water Valve 7 EA. $820.00 $5,740.00 $1,500.00 $10,500.00

P.51 Remove Existing Fire Hydrant 6 EA. $820.00 $4,920.00 $1,500.00 $9,000.00

P.52 OSHA (Waterlines) 6,180 L.F. $4.50 $27,810.00 $5.00 $30,900.00

P.53 Restore Gravel Street Crossings 88 L.F. $32.00 $2,816.00 $25.00 $2,200.00

P.54 Inductive Tracer Detection Wire 6,180 L.F. $2.00 $12,360.00 $5.00 $30,900.00

P.55 Tracer Wire Test Stations 16 EA. $235.00 $3,760.00 $1,000.00 $16,000.00

P.56 Pavement Repair 313 L.F. $45.00 $14,085.00 $25.00 $7,825.00

P.57 WET Connections to Existing 12” Water Main 1 EA. $5,500.00 $5,500.00 $3,000.00 $3,000.00

P.58 WET Connections to Existing 8” Water Main 5 EA. $4,800.00 $24,000.00 $2,500.00 $12,500.00

P.59 WET Connections to Existing 6” Water Main 9 EA. $4,800.00 $43,200.00 $2,000.00 $18,000.00

P.60 WET Connections to Existing 4” Water Main 2 EA. $3,350.00 $6,700.00 $2,000.00 $4,000.00

P.61 WET Connections to Existing 3” Water Main 1 EA. $3,350.00 $3,350.00 $2,000.00 $2,000.00

P.62 WET Connections to Existing 2” Water Main 9 EA. $3,200.00 $28,800.00 $2,000.00 $18,000.00

P.63
Flowable Fill Backfill Material (Kingsbury Street and Court 

Street)
135 L.F. $69.00 $9,315.00 $40.00 $5,400.00

P.64 Remove 6” Sanitary Sewer Lines 742 L.F. $18.50 $13,727.00 $40.00 $29,680.00

P.65 Remove 12” Sanitary Sewer Lines 322 L.F. $23.00 $7,406.00 $40.00 $12,880.00

P.66 6" SDR 26 PVC (D-3034) SewerPipe (6’- 8’) 18 L.F. $79.00 $1,422.00 $150.00 $2,700.00

P.67 8" SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 379 L.F. $81.00 $30,699.00 $60.00 $22,740.00
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Curran Contracting Company Atlas Construction Corp.

11230 IH 10 East 312 Sunset Dr.

Converse, TX 78109 Granite Shoals, TX 78654

Item Item Description Qty. Unit Unit Price Total Unit Price Total

P.68 8" SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 365 L.F. $81.00 $29,565.00 $65.00 $23,725.00

P.69 8" SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 1,119 L.F. $77.00 $86,163.00 $75.00 $83,925.00

P.70 8" SDR 26 PVC (D-3034) Sewer Pipe (10’-12’) 1,722 L.F. $81.00 $139,482.00 $80.00 $137,760.00

P.71 Remove/Install 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 161 L.F. $86.00 $13,846.00 $85.00 $13,685.00

P.72 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 173 L.F. $89.00 $15,397.00 $70.00 $12,110.00

P.73 12” SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 416 L.F. $90.00 $37,440.00 $75.00 $31,200.00

P.74 12” SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 504 L.F. $85.00 $42,840.00 $80.00 $40,320.00

P.75 Remove Manhole 1 EA. $1,700.00 $1,700.00 $2,500.00 $2,500.00

P.76 4’ Diameter Standard 6’ Depth Manholes 5 EA. $4,300.00 $21,500.00 $4,500.00 $22,500.00

P.77 Remove/Replace 4’ Diameter Standard 6’ Depth Manholes 7 EA. $5,400.00 $37,800.00 $6,500.00 $45,500.00

P.78 Remove/Replace 5’ Diameter Standard 6’ Depth Manholes 1 EA. $6,800.00 $6,800.00 $7,500.00 $7,500.00

P.79 Remove/Replace 4’ Diameter Drop 6’ Depth Manholes 6 EA. $5,500.00 $33,000.00 $7,500.00 $45,000.00

P.80 Extra Depth 4' Diameter Standard Manholes 29 V.F. $200.00 $5,800.00 $500.00 $14,500.00

P.81 Extra Depth 4' Diameter Drop Manholes 28 V.F. $210.00 $5,880.00 $750.00 $21,000.00

P.82 Raven Series 405 Lining 170 V.F. $145.00 $24,650.00 $150.00 $25,500.00

P.83 Prop Sanitary Sewer Line to Exist Sanitary Sewer Manhole 2 EA. $977.00 $1,954.00 $2,000.00 $4,000.00

P.84 Prop Sanitary Sewer Manhole to Exist Sanitary Sewer Line 25 EA. $971.00 $24,275.00 $1,500.00 $37,500.00

P.85 OSHA (Sewer Lines) 4,878 L.F. $4.80 $23,414.40 $5.00 $24,390.00

P.86 Sanitary Service Connections 71 EA. $1,100.00 $78,100.00 $1,000.00 $71,000.00

P.87 Sanitary Sewer Video 4,878 L.F. $2.80 $13,658.40 $8.00 $39,024.00

P.88 Topographical Survey 1 LS. $10,000.00 $10,000.00 $15,000.00 $15,000.00

P.89 18” RCP Storm Sewer 23 L.F. $180.00 $4,140.00 $200.00 $4,600.00

P.90 24” RCP Storm Sewer 537 L.F. $132.00 $70,884.00 $125.00 $67,125.00

P.91 30” RCP Storm Sewer 34 L.F. $177.00 $6,018.00 $200.00 $6,800.00

P.92 48” RCP Storm Sewer 58 L.F. $255.00 $14,790.00 $200.00 $11,600.00

P.93 36” RCP Storm Sewer (12’- 14’) 465 L.F. $147.00 $68,355.00 $175.00 $81,375.00

P.94 36” RCP Storm Sewer (14’- 16’) 60 L.F. $164.00 $9,840.00 $200.00 $12,000.00

P.95 48” RCP Storm Sewer (14’- 16’) 1,387 L.F. $212.00 $294,044.00 $200.00 $277,400.00

P.96 4'x4' RCB Storm Sewer (14’- 16’) 113 L.F. $278.00 $31,414.00 $250.00 $28,250.00

P.97 6’x4’ RCB Storm Sewer (10’- 12’) 162 L.F. $368.00 $59,616.00 $300.00 $48,600.00

P.98 6’x4’ RCB Storm Sewer (12’- 14’) 140 L.F. $365.00 $51,100.00 $325.00 $45,500.00

P.99 6’x4’ RCB Storm Sewer (14’- 16’) 1,237 L.F. $403.00 $498,511.00 $350.00 $432,950.00

P.100 6’x6’ RCB Culvert by Open Cutting (Court Street Culvert) 142 L.F. $1,277.00 $181,334.00 $400.00 $56,800.00

P.101 6" Type D Hot Mix Asphaltic Concrete (Court Street Culvert) 335 S.Y. $35.00 $11,725.00 $75.00 $25,125.00

P.102 4" Concrete Riprap (Court Street Culvert) 170 S.Y. $66.00 $11,220.00 $200.00 $34,000.00

P.103 TxDOT Manhole Type M Riser 2 EA. $3,400.00 $6,800.00 $15,000.00 $30,000.00

P.104 Junction Boxes 1 EA. $5,200.00 $5,200.00 $7,500.00 $7,500.00

P.105 Storm Drain Manhole (TxDOT 4x4 precast base) 6 EA. $5,100.00 $30,600.00 $4,500.00 $27,000.00

P.106 Storm Drain Manhole (TxDOT 5x3 precast base) 8 EA. $5,100.00 $40,800.00 $5,500.00 $44,000.00

P.107 Storm Drain Manhole (TxDOT 5x4 precast base) 1 EA. $5,000.00 $5,000.00 $6,500.00 $6,500.00

P.108 Storm Drain Manhole (TxDOT 5x5 precast base) 1 EA. $5,500.00 $5,500.00 $7,500.00 $7,500.00

P.109 Storm Drain Manhole (TxDOT 8x8 precast base) 3 EA. $10,500.00 $31,500.00 $8,500.00 $25,500.00

P.110 TxDOT Curb Inlet Type PCO (Y = 4’) 4 EA. $4,400.00 $17,600.00 $4,500.00 $18,000.00

P.111 TxDOT Curb Inlet Type PCO with 1 Right Extension (Y = 4’) 9 EA. $5,000.00 $45,000.00 $7,500.00 $67,500.00

P.112 TxDOT Curb Inlet Type PCO with 1 Left Extension (Y = 4’) 9 EA. $5,200.00 $46,800.00 $7,500.00 $67,500.00

P.113 TxDOT Curb Inlet Type PCO with Both Extensions (Y = 4’) 3 EA. $4,700.00 $14,100.00 $8,500.00 $25,500.00

P.114 TxDOT Precast Slab Lid Style FG (3X5) 1 EA. $5,400.00 $5,400.00 $2,500.00 $2,500.00

P.115 24” Plug 5 EA. $183.00 $915.00 $1,500.00 $7,500.00

P.116 Turf Reinforcement Mat 118 S.Y. $3.20 $377.60 $25.00 $2,950.00

P.117 Heideke Street Discharge Structure 1 LS. $75,000.00 $75,000.00 $75,000.00 $75,000.00

P.118 Court Street Discharge Structure 1 LS. $82,000.00 $82,000.00 $80,000.00 $80,000.00

P.119 OSHA (Storm Sewer Lines) 5,160 L.F. $7.25 $37,410.00 $6.00 $30,960.00

P.120 24” White (Solid) Reflective Pavement Markings 796 L.F. $5.30 $4,218.80 $10.00 $7,960.00

P.121 TxDOT Type II-B-B Blue Pavement Markers 16 EA. $21.00 $336.00 $50.00 $800.00

P.122 4” Yellow (Solid) Reflective Pavement Markings 369 L.F. $1.85 $682.65 $3.00 $1,107.00

P.123 Handicap Symbol Pavement Marking 2 EA. $265.00 $530.00 $500.00 $1,000.00

P.124 Remove/Replace Existing Signs 34 EA. $153.00 $5,202.00 $500.00 $17,000.00

P.125 Remove/Replace Existing Wheel Stops 29 EA. $69.00 $2,001.00 $125.00 $3,625.00

P.126 New Street Signs 2 EA. $400.00 $800.00 $1,000.00 $2,000.00

P.127 Traffic Control Plan 1 LS. $106,000.00 $106,000.00 $25,000.00 $25,000.00

P.128 Mobilization 1 LS. $540,000.00 $540,000.00 $170,000.00 $170,000.00

P.129 Rock Berms 52 L.F. $34.00 $1,768.00 $75.00 $3,900.00

P.130 Silt fence 106 L.F. $3.50 $371.00 $25.00 $2,650.00

P.131 Tree Protection 38 EA. $38.00 $1,444.00 $500.00 $19,000.00

P.132 Curb Inlet Protection 400 L.F. $13.25 $5,300.00 $25.00 $10,000.00

P.133 Erosion Control Matting 1,029 S.Y. $1.65 $1,697.85 $25.00 $25,725.00

P.134 Storm Water Pollution Prevention Plan 1 LS. $5,900.00 $5,900.00 $15,000.00 $15,000.00

P.135 Seeding (hydro-mulching) 6,963 S.Y. $4.00 $27,852.00 $5.00 $34,815.00

P.136 Native Backfill Material 600 C.Y. $9.00 $5,400.00 $40.00 $24,000.00

TOTAL BASE BID PROPOSAL $5,543,195.70 $5,710,555.00 
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CITY OF SEGUIN
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Bid Tabulation 
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Item Item Description Qty. Unit Unit Price Total Unit Price Total

ADDITIVE ALTERNATES PROPOSAL 

AA.1. Block Sod 6,963 S.Y. $3.85 $26,807.55 $10.00 $69,630.00

AA.2. 4” Diameter Monterrey Oak or Cedar Elm trees 20 EA. $891.00 $17,820.00 $1,200.00 $24,000.00

AA.3. Flowable Fill (Court Street culvert crossing) 45 C.Y. $138.00 $6,210.00 $200.00 $9,000.00

AA.4. 4" Service Lines (Sanitary Sewer) 2 EA. $2,600.00 $5,200.00 $2,000.00 $4,000.00

AA.5. 2-sack Sand-cement GROUT (Waterlines) 3,689 L.F. $17.00 $62,713.00 $15.00 $55,335.00

AA.6. 2-sack Sand-cement GROUT (6" Sanitary Sewer Pipe) 742 L.F. $11.50 $8,533.00 $15.00 $11,130.00

AA.7. 2-sack Sand-cement GROUT (12" Sanitary Sewer Pipe) 322 L.F. $20.00 $6,440.00 $25.00 $8,050.00

AA.8. Temporary Special Shoring (Court Street culvert crossing) 1 L.S. $30,000.00 $30,000.00 $10,000.00 $10,000.00

TOTAL ADDITIVE ALTERNATES PROPOSAL $163,723.55 $191,145.00

TOTAL PROJECT $5,706,919.25 $5,901,700.00
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL 

P.1. Tree Removal 22 EA.

P.2 Shrub Removal 41 EA.

P.3 Remove Concrete Riprap 446 S.Y.

P.4 Remove Existing Concrete Sidewalk 230 L.F.

P.5 Remove Concrete Roadway 96 S.Y.

P.6 Remove Metal Beam Guard Fence 272 L.F

P.7 Remove Existing 36” RCP 51 L.F.

P.8 Remove Corrugated Metal Pipe 88 L.F.

P.9 Unclassified Excavation/Subgrade Preparation 22,253 S.Y.

P.10 Geogrid 20,308 S.Y.

P.11 4” Type D Hot Mix Asphaltic Concrete 17,519 S.Y.

P.12 15” Crushed Limestone Flexible Base Material 21,615 S.Y.

P.13 2’ wide x 1’ deep Concrete Curb & Gutter 10,016 L.F.

P.14 Laydown Curb & Gutter 23 L.F.

P.15 9” Ribbon Curb 402 L.F.

P.16 6” Concrete Standup Curb 40 L.F.

P.17 6” Concrete Driveways 588 S.Y.

P.18 9” Concrete Driveways 61 S.Y.

P.19 2” Type D Hot Mix Asphaltic Concrete Driveways 1,357 S.Y.

P.20 5” Concrete Sidewalk 1,793 S.Y.

P.21 6” Concrete Sidewalk 7 S.Y.

P.22 Sidewalk Concrete Retaining Wall (0”- 1’-0”) 1,287 L.F.

P.23 Sidewalk Concrete Retaining Wall (1’-0”- 2’-0”) 144 L.F.

P.24 TxDOT Type 1 Perpendicular Curb Ramp 1 EA.

P.25 TxDOT Type 2 Parallel Curb Ramp 1 EA.

P.26 TxDOT Type 7 Directional Curb Ramp 33 EA.

P.27 TxDOT Type 10 Directional Curb Ramp 1 EA.

P.28 Detectable Warning Surfaces 6 EA.

P.29 Valley Gutters 363 L.F.

P.30 Density Tests 123 EA.

P.31 Adjust Manhole Tops 20 EA.

P.32 Adjust Water Valves 53 EA.

P.33 Remove/Replace Existing Mail Boxes 11 EA.

P.34 Remove/Relocate Chainlink Fence 442 L.F.

P.35 Remove/Relocate Wood Fencing 36 L.F.

P.36 2” Sch. 40 PVC Water Main 555 L.F.

P.37 4” DR 18 C-900 PVC Water Main 54 L.F.

P.38 8” DR 18 C-900 PVC Water Main 5,222 L.F.

P.39 12” DR 18 C-900 PVC Water Main 847 L.F.

P.40 Remove Existing Waterlines 3,689 L.F.

P.41 8” AWWA C515 Resilient Seat Gate Valves 34 EA.

P.42 12” AWWA C515 Resilient Seat Gate Valves 3 EA.

P.43 Ductile Iron Fittings 8 TON

P.44 8” x 6” Tapping Sleeve and Valve 2 EA.

P.45 8” x 8” Tapping Sleeve and Valve 1 EA.

P.46 12” x 8” Tapping Sleeve and Valve 2 EA.

P.47 WET Connections to Existing 2” Water Main 8 EA.

P.48 3/4” Service Connections 70 EA.

P.49 Fire Hydrant Assemblies 16 EA.

P.50 Remove Existing Water Valve 7 EA.

P.51 Remove Existing Fire Hydrant 6 EA.

P.52 OSHA (Waterlines) 6,180 L.F.

P.53 Restore Gravel Street Crossings 88 L.F.

P.54 Inductive Tracer Detection Wire 6,180 L.F.

P.55 Tracer Wire Test Stations 16 EA.

P.56 Pavement Repair 313 L.F.

P.57 WET Connections to Existing 12” Water Main 1 EA.

P.58 WET Connections to Existing 8” Water Main 5 EA.

P.59 WET Connections to Existing 6” Water Main 9 EA.

P.60 WET Connections to Existing 4” Water Main 2 EA.

P.61 WET Connections to Existing 3” Water Main 1 EA.

P.62 WET Connections to Existing 2” Water Main 9 EA.

P.63
Flowable Fill Backfill Material (Kingsbury Street and Court 

Street)
135 L.F.

P.64 Remove 6” Sanitary Sewer Lines 742 L.F.

P.65 Remove 12” Sanitary Sewer Lines 322 L.F.

P.66 6" SDR 26 PVC (D-3034) SewerPipe (6’- 8’) 18 L.F.

P.67 8" SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 379 L.F.

Harper Brothers Construction Skyblue Utilities, Inc.

654 N. Sam Houston Pkwy East P.O. Box 1001

Houston, TX 77060 Kingsland, TX 78639

Unit Price Total Unit Price Total

$360.00 $7,920.00 $560.00 $12,320.00

$130.00 $5,330.00 $336.00 $13,776.00

$26.00 $11,596.00 $15.12 $6,743.52

$16.00 $3,680.00 $6.72 $1,545.60

$50.00 $4,800.00 $20.16 $1,935.36

$5.00 $1,360.00 $2.80 $761.60

$45.00 $2,295.00 $40.32 $2,056.32

$27.00 $2,376.00 $28.00 $2,464.00

$10.00 $222,530.00 $24.64 $548,313.92

$5.50 $111,694.00 $3.92 $79,607.36

$16.00 $280,304.00 $31.36 $549,395.84

$19.00 $410,685.00 $24.19 $522,866.85

$15.00 $150,240.00 $20.16 $201,922.56

$15.00 $345.00 $17.92 $412.16

$12.00 $4,824.00 $13.44 $5,402.88

$12.00 $480.00 $17.92 $716.80

$68.00 $39,984.00 $78.40 $46,099.20

$96.00 $5,856.00 $106.40 $6,490.40

$27.00 $36,639.00 $44.80 $60,793.60

$50.00 $89,650.00 $86.24 $154,628.32

$56.00 $392.00 $88.48 $619.36

$20.00 $25,740.00 $20.16 $25,945.92

$25.00 $3,600.00 $40.32 $5,806.08

$1,250.00 $1,250.00 $1,568.00 $1,568.00

$1,250.00 $1,250.00 $1,456.00 $1,456.00

$1,250.00 $41,250.00 $1,904.00 $62,832.00

$1,250.00 $1,250.00 $2,128.00 $2,128.00

$1,250.00 $7,500.00 $672.00 $4,032.00

$77.00 $27,951.00 $67.20 $24,393.60

$200.00 $24,600.00 $224.00 $27,552.00

$1,500.00 $30,000.00 $985.69 $19,713.80

$730.00 $38,690.00 $429.80 $22,779.40

$500.00 $5,500.00 $448.00 $4,928.00

$30.00 $13,260.00 $13.44 $5,940.48

$30.00 $1,080.00 $28.00 $1,008.00

$35.00 $19,425.00 $17.31 $9,607.05

$40.00 $2,160.00 $19.08 $1,030.32

$40.00 $208,880.00 $27.47 $143,448.34

$65.00 $55,055.00 $35.25 $29,856.75

$7.00 $25,823.00 $10.08 $37,185.12

$2,400.00 $81,600.00 $1,347.64 $45,819.76

$5,100.00 $15,300.00 $2,355.15 $7,065.45

$1,950.00 $15,600.00 $4,907.13 $39,257.04

$5,400.00 $10,800.00 $4,846.31 $9,692.62

$5,800.00 $5,800.00 $5,702.01 $5,702.01

$6,400.00 $12,800.00 $7,223.47 $14,446.94

$1,400.00 $11,200.00 $1,076.49 $8,611.92

$1,300.00 $91,000.00 $1,505.23 $105,366.10

$5,300.00 $84,800.00 $4,174.62 $66,793.92

$800.00 $5,600.00 $336.00 $2,352.00

$1,000.00 $6,000.00 $392.00 $2,352.00

$1.00 $6,180.00 $0.78 $4,820.40

$25.00 $2,200.00 $13.44 $1,182.72

$0.30 $1,854.00 $0.80 $4,944.00

$1,000.00 $16,000.00 $119.35 $1,909.60

$60.00 $18,780.00 $26.88 $8,413.44

$5,500.00 $5,500.00 $3,297.57 $3,297.57

$5,400.00 $27,000.00 $3,021.46 $15,107.30

$5,300.00 $47,700.00 $2,841.62 $25,574.58

$4,500.00 $9,000.00 $2,688.10 $5,376.20

$3,400.00 $3,400.00 $1,782.63 $1,782.63

$1,800.00 $16,200.00 $896.75 $8,070.75

$84.00 $11,340.00 $156.80 $21,168.00

$13.00 $9,646.00 $16.80 $12,465.60

$14.00 $4,508.00 $23.52 $7,573.44

$150.00 $2,700.00 $55.16 $992.88

$60.00 $22,740.00 $55.69 $21,106.51
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL P.68 8" SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 365 L.F.

P.69 8" SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 1,119 L.F.

P.70 8" SDR 26 PVC (D-3034) Sewer Pipe (10’-12’) 1,722 L.F.

P.71 Remove/Install 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 161 L.F.

P.72 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 173 L.F.

P.73 12” SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 416 L.F.

P.74 12” SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 504 L.F.

P.75 Remove Manhole 1 EA.

P.76 4’ Diameter Standard 6’ Depth Manholes 5 EA.

P.77 Remove/Replace 4’ Diameter Standard 6’ Depth Manholes 7 EA.

P.78 Remove/Replace 5’ Diameter Standard 6’ Depth Manholes 1 EA.

P.79 Remove/Replace 4’ Diameter Drop 6’ Depth Manholes 6 EA.

P.80 Extra Depth 4' Diameter Standard Manholes 29 V.F.

P.81 Extra Depth 4' Diameter Drop Manholes 28 V.F.

P.82 Raven Series 405 Lining 170 V.F.

P.83 Prop Sanitary Sewer Line to Exist Sanitary Sewer Manhole 2 EA.

P.84 Prop Sanitary Sewer Manhole to Exist Sanitary Sewer Line 25 EA.

P.85 OSHA (Sewer Lines) 4,878 L.F.

P.86 Sanitary Service Connections 71 EA.

P.87 Sanitary Sewer Video 4,878 L.F.

P.88 Topographical Survey 1 LS.

P.89 18” RCP Storm Sewer 23 L.F.

P.90 24” RCP Storm Sewer 537 L.F.

P.91 30” RCP Storm Sewer 34 L.F.

P.92 48” RCP Storm Sewer 58 L.F.

P.93 36” RCP Storm Sewer (12’- 14’) 465 L.F.

P.94 36” RCP Storm Sewer (14’- 16’) 60 L.F.

P.95 48” RCP Storm Sewer (14’- 16’) 1,387 L.F.

P.96 4'x4' RCB Storm Sewer (14’- 16’) 113 L.F.

P.97 6’x4’ RCB Storm Sewer (10’- 12’) 162 L.F.

P.98 6’x4’ RCB Storm Sewer (12’- 14’) 140 L.F.

P.99 6’x4’ RCB Storm Sewer (14’- 16’) 1,237 L.F.

P.100 6’x6’ RCB Culvert by Open Cutting (Court Street Culvert) 142 L.F.

P.101 6" Type D Hot Mix Asphaltic Concrete (Court Street Culvert) 335 S.Y.

P.102 4" Concrete Riprap (Court Street Culvert) 170 S.Y.

P.103 TxDOT Manhole Type M Riser 2 EA.

P.104 Junction Boxes 1 EA.

P.105 Storm Drain Manhole (TxDOT 4x4 precast base) 6 EA.

P.106 Storm Drain Manhole (TxDOT 5x3 precast base) 8 EA.

P.107 Storm Drain Manhole (TxDOT 5x4 precast base) 1 EA.

P.108 Storm Drain Manhole (TxDOT 5x5 precast base) 1 EA.

P.109 Storm Drain Manhole (TxDOT 8x8 precast base) 3 EA.

P.110 TxDOT Curb Inlet Type PCO (Y = 4’) 4 EA.

P.111 TxDOT Curb Inlet Type PCO with 1 Right Extension (Y = 4’) 9 EA.

P.112 TxDOT Curb Inlet Type PCO with 1 Left Extension (Y = 4’) 9 EA.

P.113 TxDOT Curb Inlet Type PCO with Both Extensions (Y = 4’) 3 EA.

P.114 TxDOT Precast Slab Lid Style FG (3X5) 1 EA.

P.115 24” Plug 5 EA.

P.116 Turf Reinforcement Mat 118 S.Y.

P.117 Heideke Street Discharge Structure 1 LS.

P.118 Court Street Discharge Structure 1 LS.

P.119 OSHA (Storm Sewer Lines) 5,160 L.F.

P.120 24” White (Solid) Reflective Pavement Markings 796 L.F.

P.121 TxDOT Type II-B-B Blue Pavement Markers 16 EA.

P.122 4” Yellow (Solid) Reflective Pavement Markings 369 L.F.

P.123 Handicap Symbol Pavement Marking 2 EA.

P.124 Remove/Replace Existing Signs 34 EA.

P.125 Remove/Replace Existing Wheel Stops 29 EA.

P.126 New Street Signs 2 EA.

P.127 Traffic Control Plan 1 LS.

P.128 Mobilization 1 LS.

P.129 Rock Berms 52 L.F.

P.130 Silt fence 106 L.F.

P.131 Tree Protection 38 EA.

P.132 Curb Inlet Protection 400 L.F.

P.133 Erosion Control Matting 1,029 S.Y.

P.134 Storm Water Pollution Prevention Plan 1 LS.

P.135 Seeding (hydro-mulching) 6,963 S.Y.

P.136 Native Backfill Material 600 C.Y.

TOTAL BASE BID PROPOSAL

Harper Brothers Construction Skyblue Utilities, Inc.

654 N. Sam Houston Pkwy East P.O. Box 1001

Houston, TX 77060 Kingsland, TX 78639

Unit Price Total Unit Price Total

$60.00 $21,900.00 $58.92 $21,505.80

$60.00 $67,140.00 $62.28 $69,691.32

$60.00 $103,320.00 $69.00 $118,818.00

$90.00 $14,490.00 $64.38 $10,365.18

$90.00 $15,570.00 $64.38 $11,137.74

$90.00 $37,440.00 $67.74 $28,179.84

$90.00 $45,360.00 $71.10 $35,834.40

$1,500.00 $1,500.00 $784.00 $784.00

$6,600.00 $33,000.00 $4,445.87 $22,229.35

$6,600.00 $46,200.00 $4,165.87 $29,161.09

$7,600.00 $7,600.00 $6,271.97 $6,271.97

$6,600.00 $39,600.00 $5,394.84 $32,369.04

$130.00 $3,770.00 $251.04 $7,280.16

$130.00 $3,640.00 $402.24 $11,262.72

$120.00 $20,400.00 $173.60 $29,512.00

$3,400.00 $6,800.00 $1,940.40 $3,880.80

$2,700.00 $67,500.00 $1,156.29 $28,907.25

$1.00 $4,878.00 $1.68 $8,195.04

$1,400.00 $99,400.00 $1,241.88 $88,173.48

$2.00 $9,756.00 $1.68 $8,195.04

$12,000.00 $12,000.00 $11,200.00 $11,200.00

$150.00 $3,450.00 $78.61 $1,808.03

$160.00 $85,920.00 $101.84 $54,688.08

$220.00 $7,480.00 $167.26 $5,686.84

$230.00 $13,340.00 $288.67 $16,742.86

$220.00 $102,300.00 $209.27 $97,310.55

$220.00 $13,200.00 $216.75 $13,005.00

$230.00 $319,010.00 $292.86 $406,196.82

$350.00 $39,550.00 $328.22 $37,088.86

$410.00 $66,420.00 $431.54 $69,909.48

$410.00 $57,400.00 $442.74 $61,983.60

$410.00 $507,170.00 $453.94 $561,523.78

$2,800.00 $397,600.00 $841.16 $119,444.72

$54.00 $18,090.00 $84.00 $28,140.00

$67.00 $11,390.00 $60.48 $10,281.60

$3,800.00 $7,600.00 $3,826.66 $7,653.32

$9,000.00 $9,000.00 $6,066.89 $6,066.89

$7,000.00 $42,000.00 $4,436.67 $26,620.02

$7,000.00 $56,000.00 $5,482.00 $43,856.00

$7,000.00 $7,000.00 $5,562.89 $5,562.89

$7,000.00 $7,000.00 $6,359.33 $6,359.33

$15,000.00 $45,000.00 $15,313.33 $45,939.99

$8,000.00 $32,000.00 $5,531.78 $22,127.12

$8,000.00 $72,000.00 $5,699.78 $51,298.02

$8,000.00 $72,000.00 $5,905.11 $53,145.99

$8,500.00 $25,500.00 $5,668.67 $17,006.01

$8,500.00 $8,500.00 $5,513.11 $5,513.11

$1,800.00 $9,000.00 $738.79 $3,693.95

$11.00 $1,298.00 $4.48 $528.64

$61,000.00 $61,000.00 $128,628.00 $128,628.00

$70,000.00 $70,000.00 $178,892.00 $178,892.00

$1.00 $5,160.00 $1.12 $5,779.20

$6.00 $4,776.00 $7.84 $6,240.64

$2.00 $32.00 $39.20 $627.20

$2.00 $738.00 $3.36 $1,239.84

$295.00 $590.00 $336.00 $672.00

$325.00 $11,050.00 $504.00 $17,136.00

$75.00 $2,175.00 $134.40 $3,897.60

$550.00 $1,100.00 $392.00 $784.00

$160,000.00 $160,000.00 $22,400.00 $22,400.00

$600,000.00 $600,000.00 $145,600.00 $145,600.00

$27.00 $1,404.00 $44.80 $2,329.60

$4.00 $424.00 $2.80 $296.80

$300.00 $11,400.00 $392.00 $14,896.00

$11.00 $4,400.00 $3.36 $1,344.00

$1.50 $1,543.50 $4.48 $4,609.92

$6,000.00 $6,000.00 $44,800.00 $44,800.00

$0.40 $2,785.20 $1.12 $7,798.56

$30.00 $18,000.00 $32.03 $19,218.00

$6,132,551.70 $6,070,652.97 
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL ADDITIVE ALTERNATES PROPOSAL 

AA.1. Block Sod 6,963 S.Y.

AA.2. 4” Diameter Monterrey Oak or Cedar Elm trees 20 EA.

AA.3. Flowable Fill (Court Street culvert crossing) 45 C.Y.

AA.4. 4" Service Lines (Sanitary Sewer) 2 EA.

AA.5. 2-sack Sand-cement GROUT (Waterlines) 3,689 L.F.

AA.6. 2-sack Sand-cement GROUT (6" Sanitary Sewer Pipe) 742 L.F.

AA.7. 2-sack Sand-cement GROUT (12" Sanitary Sewer Pipe) 322 L.F.

AA.8. Temporary Special Shoring (Court Street culvert crossing) 1 L.S.

TOTAL ADDITIVE ALTERNATES PROPOSAL

TOTAL PROJECT

Harper Brothers Construction Skyblue Utilities, Inc.

654 N. Sam Houston Pkwy East P.O. Box 1001

Houston, TX 77060 Kingsland, TX 78639

Unit Price Total Unit Price Total

$5.25 $36,555.75 $5.60 $38,992.80

$775.00 $15,500.00 $2,800.00 $56,000.00

$90.00 $4,050.00 $168.00 $7,560.00

$2,524.00 $5,048.00 $1,342.40 $2,684.80

$4.00 $14,756.00 $4.48 $16,526.72

$2.50 $1,855.00 $4.48 $3,324.16

$4.25 $1,368.50 $6.16 $1,983.52

$1.00 $1.00 $16,800.00 $16,800.00

$79,134.25 $143,872.00

$6,211,685.95 $6,214,524.97
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL 

P.1. Tree Removal 22 EA.

P.2 Shrub Removal 41 EA.

P.3 Remove Concrete Riprap 446 S.Y.

P.4 Remove Existing Concrete Sidewalk 230 L.F.

P.5 Remove Concrete Roadway 96 S.Y.

P.6 Remove Metal Beam Guard Fence 272 L.F

P.7 Remove Existing 36” RCP 51 L.F.

P.8 Remove Corrugated Metal Pipe 88 L.F.

P.9 Unclassified Excavation/Subgrade Preparation 22,253 S.Y.

P.10 Geogrid 20,308 S.Y.

P.11 4” Type D Hot Mix Asphaltic Concrete 17,519 S.Y.

P.12 15” Crushed Limestone Flexible Base Material 21,615 S.Y.

P.13 2’ wide x 1’ deep Concrete Curb & Gutter 10,016 L.F.

P.14 Laydown Curb & Gutter 23 L.F.

P.15 9” Ribbon Curb 402 L.F.

P.16 6” Concrete Standup Curb 40 L.F.

P.17 6” Concrete Driveways 588 S.Y.

P.18 9” Concrete Driveways 61 S.Y.

P.19 2” Type D Hot Mix Asphaltic Concrete Driveways 1,357 S.Y.

P.20 5” Concrete Sidewalk 1,793 S.Y.

P.21 6” Concrete Sidewalk 7 S.Y.

P.22 Sidewalk Concrete Retaining Wall (0”- 1’-0”) 1,287 L.F.

P.23 Sidewalk Concrete Retaining Wall (1’-0”- 2’-0”) 144 L.F.

P.24 TxDOT Type 1 Perpendicular Curb Ramp 1 EA.

P.25 TxDOT Type 2 Parallel Curb Ramp 1 EA.

P.26 TxDOT Type 7 Directional Curb Ramp 33 EA.

P.27 TxDOT Type 10 Directional Curb Ramp 1 EA.

P.28 Detectable Warning Surfaces 6 EA.

P.29 Valley Gutters 363 L.F.

P.30 Density Tests 123 EA.

P.31 Adjust Manhole Tops 20 EA.

P.32 Adjust Water Valves 53 EA.

P.33 Remove/Replace Existing Mail Boxes 11 EA.

P.34 Remove/Relocate Chainlink Fence 442 L.F.

P.35 Remove/Relocate Wood Fencing 36 L.F.

P.36 2” Sch. 40 PVC Water Main 555 L.F.

P.37 4” DR 18 C-900 PVC Water Main 54 L.F.

P.38 8” DR 18 C-900 PVC Water Main 5,222 L.F.

P.39 12” DR 18 C-900 PVC Water Main 847 L.F.

P.40 Remove Existing Waterlines 3,689 L.F.

P.41 8” AWWA C515 Resilient Seat Gate Valves 34 EA.

P.42 12” AWWA C515 Resilient Seat Gate Valves 3 EA.

P.43 Ductile Iron Fittings 8 TON

P.44 8” x 6” Tapping Sleeve and Valve 2 EA.

P.45 8” x 8” Tapping Sleeve and Valve 1 EA.

P.46 12” x 8” Tapping Sleeve and Valve 2 EA.

P.47 WET Connections to Existing 2” Water Main 8 EA.

P.48 3/4” Service Connections 70 EA.

P.49 Fire Hydrant Assemblies 16 EA.

P.50 Remove Existing Water Valve 7 EA.

P.51 Remove Existing Fire Hydrant 6 EA.

P.52 OSHA (Waterlines) 6,180 L.F.

P.53 Restore Gravel Street Crossings 88 L.F.

P.54 Inductive Tracer Detection Wire 6,180 L.F.

P.55 Tracer Wire Test Stations 16 EA.

P.56 Pavement Repair 313 L.F.

P.57 WET Connections to Existing 12” Water Main 1 EA.

P.58 WET Connections to Existing 8” Water Main 5 EA.

P.59 WET Connections to Existing 6” Water Main 9 EA.

P.60 WET Connections to Existing 4” Water Main 2 EA.

P.61 WET Connections to Existing 3” Water Main 1 EA.

P.62 WET Connections to Existing 2” Water Main 9 EA.

P.63
Flowable Fill Backfill Material (Kingsbury Street and Court 

Street)
135 L.F.

P.64 Remove 6” Sanitary Sewer Lines 742 L.F.

P.65 Remove 12” Sanitary Sewer Lines 322 L.F.

P.66 6" SDR 26 PVC (D-3034) SewerPipe (6’- 8’) 18 L.F.

P.67 8" SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 379 L.F.

Capital Excavation Company Cox Commercial Construction

P.O. Box 1301 1901 Ranch Rd 620 N.

Austin, TX 78767 Austin, TX 78734

Unit Price Total Unit Price Total

$220.00 $4,840.00 $500.00 $11,000.00

$55.00 $2,255.00 $400.00 $16,400.00

$12.30 $5,485.80 $24.00 $10,704.00

$21.20 $4,876.00 $6.00 $1,380.00

$50.60 $4,857.60 $30.00 $2,880.00

$4.55 $1,237.60 $10.00 $2,720.00

$46.35 $2,363.85 $28.00 $1,428.00

$27.55 $2,424.40 $38.00 $3,344.00

$15.65 $348,259.45 $16.00 $356,048.00

$1.80 $36,554.40 $2.50 $50,770.00

$18.35 $321,473.65 $18.00 $315,342.00

$13.50 $291,802.50 $15.50 $335,032.50

$12.90 $129,206.40 $15.00 $150,240.00

$39.00 $897.00 $22.00 $506.00

$20.25 $8,140.50 $17.00 $6,834.00

$68.10 $2,724.00 $19.00 $760.00

$86.00 $50,568.00 $134.00 $78,792.00

$97.40 $5,941.40 $234.00 $14,274.00

$10.35 $14,044.95 $31.00 $42,067.00

$53.00 $95,029.00 $90.00 $161,370.00

$90.30 $632.10 $100.00 $700.00

$54.70 $70,398.90 $33.00 $42,471.00

$64.30 $9,259.20 $68.00 $9,792.00

$1,050.00 $1,050.00 $1,500.00 $1,500.00

$1,340.00 $1,340.00 $2,000.00 $2,000.00

$980.00 $32,340.00 $2,000.00 $66,000.00

$2,760.00 $2,760.00 $2,000.00 $2,000.00

$1,110.00 $6,660.00 $150.00 $900.00

$55.80 $20,255.40 $110.00 $39,930.00

$610.00 $75,030.00 $150.00 $18,450.00

$1,150.00 $23,000.00 $1,500.00 $30,000.00

$860.00 $45,580.00 $1,200.00 $63,600.00

$280.00 $3,080.00 $500.00 $5,500.00

$45.60 $20,155.20 $15.00 $6,630.00

$114.00 $4,104.00 $50.00 $1,800.00

$21.25 $11,793.75 $40.00 $22,200.00

$56.50 $3,051.00 $50.00 $2,700.00

$71.10 $371,284.20 $65.00 $339,430.00

$80.20 $67,929.40 $85.00 $71,995.00

$17.10 $63,081.90 $16.00 $59,024.00

$970.00 $32,980.00 $1,800.00 $61,200.00

$1,800.00 $5,400.00 $3,000.00 $9,000.00

$9,000.00 $72,000.00 $2,000.00 $16,000.00

$3,970.00 $7,940.00 $7,500.00 $15,000.00

$4,430.00 $4,430.00 $8,000.00 $8,000.00

$5,000.00 $10,000.00 $8,500.00 $17,000.00

$1,440.00 $11,520.00 $2,000.00 $16,000.00

$1,640.00 $114,800.00 $2,000.00 $140,000.00

$4,530.00 $72,480.00 $5,500.00 $88,000.00

$790.00 $5,530.00 $1,500.00 $10,500.00

$790.00 $4,740.00 $1,500.00 $9,000.00

$4.70 $29,046.00 $1.00 $6,180.00

$49.30 $4,338.40 $65.00 $5,720.00

$0.20 $1,236.00 $1.00 $6,180.00

$610.00 $9,760.00 $700.00 $11,200.00

$48.50 $15,180.50 $90.00 $28,170.00

$3,180.00 $3,180.00 $4,500.00 $4,500.00

$2,610.00 $13,050.00 $4,000.00 $20,000.00

$2,300.00 $20,700.00 $3,800.00 $34,200.00

$1,960.00 $3,920.00 $2,000.00 $4,000.00

$1,960.00 $1,960.00 $2,000.00 $2,000.00

$1,300.00 $11,700.00 $2,000.00 $18,000.00

$157.00 $21,195.00 $70.00 $9,450.00

$34.30 $25,450.60 $22.00 $16,324.00

$34.55 $11,125.10 $26.00 $8,372.00

$61.00 $1,098.00 $85.00 $1,530.00

$78.10 $29,599.90 $82.00 $31,078.00
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL P.68 8" SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 365 L.F.

P.69 8" SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 1,119 L.F.

P.70 8" SDR 26 PVC (D-3034) Sewer Pipe (10’-12’) 1,722 L.F.

P.71 Remove/Install 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 161 L.F.

P.72 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 173 L.F.

P.73 12” SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 416 L.F.

P.74 12” SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 504 L.F.

P.75 Remove Manhole 1 EA.

P.76 4’ Diameter Standard 6’ Depth Manholes 5 EA.

P.77 Remove/Replace 4’ Diameter Standard 6’ Depth Manholes 7 EA.

P.78 Remove/Replace 5’ Diameter Standard 6’ Depth Manholes 1 EA.

P.79 Remove/Replace 4’ Diameter Drop 6’ Depth Manholes 6 EA.

P.80 Extra Depth 4' Diameter Standard Manholes 29 V.F.

P.81 Extra Depth 4' Diameter Drop Manholes 28 V.F.

P.82 Raven Series 405 Lining 170 V.F.

P.83 Prop Sanitary Sewer Line to Exist Sanitary Sewer Manhole 2 EA.

P.84 Prop Sanitary Sewer Manhole to Exist Sanitary Sewer Line 25 EA.

P.85 OSHA (Sewer Lines) 4,878 L.F.

P.86 Sanitary Service Connections 71 EA.

P.87 Sanitary Sewer Video 4,878 L.F.

P.88 Topographical Survey 1 LS.

P.89 18” RCP Storm Sewer 23 L.F.

P.90 24” RCP Storm Sewer 537 L.F.

P.91 30” RCP Storm Sewer 34 L.F.

P.92 48” RCP Storm Sewer 58 L.F.

P.93 36” RCP Storm Sewer (12’- 14’) 465 L.F.

P.94 36” RCP Storm Sewer (14’- 16’) 60 L.F.

P.95 48” RCP Storm Sewer (14’- 16’) 1,387 L.F.

P.96 4'x4' RCB Storm Sewer (14’- 16’) 113 L.F.

P.97 6’x4’ RCB Storm Sewer (10’- 12’) 162 L.F.

P.98 6’x4’ RCB Storm Sewer (12’- 14’) 140 L.F.

P.99 6’x4’ RCB Storm Sewer (14’- 16’) 1,237 L.F.

P.100 6’x6’ RCB Culvert by Open Cutting (Court Street Culvert) 142 L.F.

P.101 6" Type D Hot Mix Asphaltic Concrete (Court Street Culvert) 335 S.Y.

P.102 4" Concrete Riprap (Court Street Culvert) 170 S.Y.

P.103 TxDOT Manhole Type M Riser 2 EA.

P.104 Junction Boxes 1 EA.

P.105 Storm Drain Manhole (TxDOT 4x4 precast base) 6 EA.

P.106 Storm Drain Manhole (TxDOT 5x3 precast base) 8 EA.

P.107 Storm Drain Manhole (TxDOT 5x4 precast base) 1 EA.

P.108 Storm Drain Manhole (TxDOT 5x5 precast base) 1 EA.

P.109 Storm Drain Manhole (TxDOT 8x8 precast base) 3 EA.

P.110 TxDOT Curb Inlet Type PCO (Y = 4’) 4 EA.

P.111 TxDOT Curb Inlet Type PCO with 1 Right Extension (Y = 4’) 9 EA.

P.112 TxDOT Curb Inlet Type PCO with 1 Left Extension (Y = 4’) 9 EA.

P.113 TxDOT Curb Inlet Type PCO with Both Extensions (Y = 4’) 3 EA.

P.114 TxDOT Precast Slab Lid Style FG (3X5) 1 EA.

P.115 24” Plug 5 EA.

P.116 Turf Reinforcement Mat 118 S.Y.

P.117 Heideke Street Discharge Structure 1 LS.

P.118 Court Street Discharge Structure 1 LS.

P.119 OSHA (Storm Sewer Lines) 5,160 L.F.

P.120 24” White (Solid) Reflective Pavement Markings 796 L.F.

P.121 TxDOT Type II-B-B Blue Pavement Markers 16 EA.

P.122 4” Yellow (Solid) Reflective Pavement Markings 369 L.F.

P.123 Handicap Symbol Pavement Marking 2 EA.

P.124 Remove/Replace Existing Signs 34 EA.

P.125 Remove/Replace Existing Wheel Stops 29 EA.

P.126 New Street Signs 2 EA.

P.127 Traffic Control Plan 1 LS.

P.128 Mobilization 1 LS.

P.129 Rock Berms 52 L.F.

P.130 Silt fence 106 L.F.

P.131 Tree Protection 38 EA.

P.132 Curb Inlet Protection 400 L.F.

P.133 Erosion Control Matting 1,029 S.Y.

P.134 Storm Water Pollution Prevention Plan 1 LS.

P.135 Seeding (hydro-mulching) 6,963 S.Y.

P.136 Native Backfill Material 600 C.Y.

TOTAL BASE BID PROPOSAL

Capital Excavation Company Cox Commercial Construction

P.O. Box 1301 1901 Ranch Rd 620 N.

Austin, TX 78767 Austin, TX 78734

Unit Price Total Unit Price Total

$82.50 $30,112.50 $85.00 $31,025.00

$85.30 $95,450.70 $88.00 $98,472.00

$88.40 $152,224.80 $96.00 $165,312.00

$83.10 $13,379.10 $100.00 $16,100.00

$82.40 $14,255.20 $70.00 $12,110.00

$87.90 $36,566.40 $75.00 $31,200.00

$90.80 $45,763.20 $78.00 $39,312.00

$1,230.00 $1,230.00 $2,500.00 $2,500.00

$2,930.00 $14,650.00 $6,000.00 $30,000.00

$2,930.00 $20,510.00 $8,500.00 $59,500.00

$3,600.00 $3,600.00 $10,000.00 $10,000.00

$4,070.00 $24,420.00 $8,500.00 $51,000.00

$167.00 $4,843.00 $90.00 $2,610.00

$167.00 $4,676.00 $90.00 $2,520.00

$127.00 $21,590.00 $165.00 $28,050.00

$39.30 $78.60 $4,000.00 $8,000.00

$39.30 $982.50 $2,500.00 $62,500.00

$9.05 $44,145.90 $1.00 $4,878.00

$1,650.00 $117,150.00 $1,500.00 $106,500.00

$4.40 $21,463.20 $2.50 $12,195.00

$16,500.00 $16,500.00 $15,000.00 $15,000.00

$146.00 $3,358.00 $150.00 $3,450.00

$160.00 $85,920.00 $120.00 $64,440.00

$163.00 $5,542.00 $140.00 $4,760.00

$247.00 $14,326.00 $215.00 $12,470.00

$194.00 $90,210.00 $155.00 $72,075.00

$210.00 $12,600.00 $225.00 $13,500.00

$310.00 $429,970.00 $230.00 $319,010.00

$520.00 $58,760.00 $275.00 $31,075.00

$440.00 $71,280.00 $345.00 $55,890.00

$460.00 $64,400.00 $360.00 $50,400.00

$480.00 $593,760.00 $370.00 $457,690.00

$2,220.00 $315,240.00 $1,800.00 $255,600.00

$30.10 $10,083.50 $32.00 $10,720.00

$61.60 $10,472.00 $120.00 $20,400.00

$3,490.00 $6,980.00 $5,500.00 $11,000.00

$6,800.00 $6,800.00 $8,000.00 $8,000.00

$3,830.00 $22,980.00 $6,500.00 $39,000.00

$4,240.00 $33,920.00 $7,000.00 $56,000.00

$4,030.00 $4,030.00 $7,000.00 $7,000.00

$4,870.00 $4,870.00 $7,500.00 $7,500.00

$11,000.00 $33,000.00 $15,000.00 $45,000.00

$5,900.00 $23,600.00 $5,500.00 $22,000.00

$6,100.00 $54,900.00 $6,000.00 $54,000.00

$6,100.00 $54,900.00 $6,500.00 $58,500.00

$3,410.00 $10,230.00 $6,000.00 $18,000.00

$4,210.00 $4,210.00 $5,500.00 $5,500.00

$440.00 $2,200.00 $2,000.00 $10,000.00

$17.05 $2,011.90 $20.00 $2,360.00

$58,000.00 $58,000.00 $75,000.00 $75,000.00

$64,000.00 $64,000.00 $135,000.00 $135,000.00

$9.35 $48,246.00 $1.00 $5,160.00

$15.60 $12,417.60 $5.00 $3,980.00

$62.40 $998.40 $20.00 $320.00

$5.45 $2,011.05 $2.00 $738.00

$780.00 $1,560.00 $250.00 $500.00

$400.00 $13,600.00 $200.00 $6,800.00

$71.50 $2,073.50 $95.00 $2,755.00

$420.00 $840.00 $350.00 $700.00

$38,100.00 $38,100.00 $53,000.00 $53,000.00

$554,000.00 $554,000.00 $500,000.00 $500,000.00

$35.05 $1,822.60 $32.00 $1,664.00

$3.65 $386.90 $4.00 $424.00

$39.60 $1,504.80 $40.00 $1,520.00

$13.75 $5,500.00 $15.00 $6,000.00

$1.70 $1,749.30 $2.00 $2,058.00

$5,500.00 $5,500.00 $25,000.00 $25,000.00

$0.50 $3,481.50 $1.00 $6,963.00

$27.50 $16,500.00 $45.00 $27,000.00

$6,256,562.20 $6,303,823.50 
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL ADDITIVE ALTERNATES PROPOSAL 

AA.1. Block Sod 6,963 S.Y.

AA.2. 4” Diameter Monterrey Oak or Cedar Elm trees 20 EA.

AA.3. Flowable Fill (Court Street culvert crossing) 45 C.Y.

AA.4. 4" Service Lines (Sanitary Sewer) 2 EA.

AA.5. 2-sack Sand-cement GROUT (Waterlines) 3,689 L.F.

AA.6. 2-sack Sand-cement GROUT (6" Sanitary Sewer Pipe) 742 L.F.

AA.7. 2-sack Sand-cement GROUT (12" Sanitary Sewer Pipe) 322 L.F.

AA.8. Temporary Special Shoring (Court Street culvert crossing) 1 L.S.

TOTAL ADDITIVE ALTERNATES PROPOSAL

TOTAL PROJECT

Capital Excavation Company Cox Commercial Construction

P.O. Box 1301 1901 Ranch Rd 620 N.

Austin, TX 78767 Austin, TX 78734

Unit Price Total Unit Price Total

$4.05 $28,200.15 $4.00 $27,852.00

$850.00 $17,000.00 $800.00 $16,000.00

$280.00 $12,600.00 $260.00 $11,700.00

$2,330.00 $4,660.00 $4,500.00 $9,000.00

$7.15 $26,376.35 $6.50 $23,978.50

$9.75 $7,234.50 $7.20 $5,342.40

$14.90 $4,797.80 $8.50 $2,737.00

$89,000.00 $89,000.00 $50,000.00 $50,000.00

$189,868.80 $146,609.90

$6,446,431.00 $6,450,433.40
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL 

P.1. Tree Removal 22 EA.

P.2 Shrub Removal 41 EA.

P.3 Remove Concrete Riprap 446 S.Y.

P.4 Remove Existing Concrete Sidewalk 230 L.F.

P.5 Remove Concrete Roadway 96 S.Y.

P.6 Remove Metal Beam Guard Fence 272 L.F

P.7 Remove Existing 36” RCP 51 L.F.

P.8 Remove Corrugated Metal Pipe 88 L.F.

P.9 Unclassified Excavation/Subgrade Preparation 22,253 S.Y.

P.10 Geogrid 20,308 S.Y.

P.11 4” Type D Hot Mix Asphaltic Concrete 17,519 S.Y.

P.12 15” Crushed Limestone Flexible Base Material 21,615 S.Y.

P.13 2’ wide x 1’ deep Concrete Curb & Gutter 10,016 L.F.

P.14 Laydown Curb & Gutter 23 L.F.

P.15 9” Ribbon Curb 402 L.F.

P.16 6” Concrete Standup Curb 40 L.F.

P.17 6” Concrete Driveways 588 S.Y.

P.18 9” Concrete Driveways 61 S.Y.

P.19 2” Type D Hot Mix Asphaltic Concrete Driveways 1,357 S.Y.

P.20 5” Concrete Sidewalk 1,793 S.Y.

P.21 6” Concrete Sidewalk 7 S.Y.

P.22 Sidewalk Concrete Retaining Wall (0”- 1’-0”) 1,287 L.F.

P.23 Sidewalk Concrete Retaining Wall (1’-0”- 2’-0”) 144 L.F.

P.24 TxDOT Type 1 Perpendicular Curb Ramp 1 EA.

P.25 TxDOT Type 2 Parallel Curb Ramp 1 EA.

P.26 TxDOT Type 7 Directional Curb Ramp 33 EA.

P.27 TxDOT Type 10 Directional Curb Ramp 1 EA.

P.28 Detectable Warning Surfaces 6 EA.

P.29 Valley Gutters 363 L.F.

P.30 Density Tests 123 EA.

P.31 Adjust Manhole Tops 20 EA.

P.32 Adjust Water Valves 53 EA.

P.33 Remove/Replace Existing Mail Boxes 11 EA.

P.34 Remove/Relocate Chainlink Fence 442 L.F.

P.35 Remove/Relocate Wood Fencing 36 L.F.

P.36 2” Sch. 40 PVC Water Main 555 L.F.

P.37 4” DR 18 C-900 PVC Water Main 54 L.F.

P.38 8” DR 18 C-900 PVC Water Main 5,222 L.F.

P.39 12” DR 18 C-900 PVC Water Main 847 L.F.

P.40 Remove Existing Waterlines 3,689 L.F.

P.41 8” AWWA C515 Resilient Seat Gate Valves 34 EA.

P.42 12” AWWA C515 Resilient Seat Gate Valves 3 EA.

P.43 Ductile Iron Fittings 8 TON

P.44 8” x 6” Tapping Sleeve and Valve 2 EA.

P.45 8” x 8” Tapping Sleeve and Valve 1 EA.

P.46 12” x 8” Tapping Sleeve and Valve 2 EA.

P.47 WET Connections to Existing 2” Water Main 8 EA.

P.48 3/4” Service Connections 70 EA.

P.49 Fire Hydrant Assemblies 16 EA.

P.50 Remove Existing Water Valve 7 EA.

P.51 Remove Existing Fire Hydrant 6 EA.

P.52 OSHA (Waterlines) 6,180 L.F.

P.53 Restore Gravel Street Crossings 88 L.F.

P.54 Inductive Tracer Detection Wire 6,180 L.F.

P.55 Tracer Wire Test Stations 16 EA.

P.56 Pavement Repair 313 L.F.

P.57 WET Connections to Existing 12” Water Main 1 EA.

P.58 WET Connections to Existing 8” Water Main 5 EA.

P.59 WET Connections to Existing 6” Water Main 9 EA.

P.60 WET Connections to Existing 4” Water Main 2 EA.

P.61 WET Connections to Existing 3” Water Main 1 EA.

P.62 WET Connections to Existing 2” Water Main 9 EA.

P.63
Flowable Fill Backfill Material (Kingsbury Street and Court 

Street)
135 L.F.

P.64 Remove 6” Sanitary Sewer Lines 742 L.F.

P.65 Remove 12” Sanitary Sewer Lines 322 L.F.

P.66 6" SDR 26 PVC (D-3034) SewerPipe (6’- 8’) 18 L.F.

P.67 8" SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 379 L.F.

Smith Contracting QRO MEX Construction

15308 Ginger St. 2801 Prairie Creek Rd.

Austin, TX 78728 Granite Shoals, TX 78654

Unit Price Total Unit Price Total

$450.00 $9,900.00 $650.00 $14,300.00

$160.00 $6,560.00 $650.00 $26,650.00

$23.00 $10,258.00 $4.50 $2,007.00

$12.00 $2,760.00 $4.50 $1,035.00

$35.00 $3,360.00 $6.00 $576.00

$6.00 $1,632.00 $20.00 $5,440.00

$9.00 $459.00 $20.00 $1,020.00

$9.00 $792.00 $20.00 $1,760.00

$14.00 $311,542.00 $15.00 $333,795.00

$6.00 $121,848.00 $3.50 $71,078.00

$20.50 $359,139.50 $22.00 $385,418.00

$18.00 $389,070.00 $21.00 $453,915.00

$22.00 $220,352.00 $27.50 $275,440.00

$30.00 $690.00 $26.63 $612.49

$15.00 $6,030.00 $16.00 $6,432.00

$30.00 $1,200.00 $19.00 $760.00

$85.00 $49,980.00 $92.00 $54,096.00

$120.00 $7,320.00 $104.00 $6,344.00

$45.00 $61,065.00 $30.00 $40,710.00

$71.00 $127,303.00 $79.50 $142,543.50

$90.00 $630.00 $87.00 $609.00

$20.00 $25,740.00 $30.00 $38,610.00

$40.00 $5,760.00 $46.00 $6,624.00

$1,700.00 $1,700.00 $1,400.00 $1,400.00

$1,800.00 $1,800.00 $1,700.00 $1,700.00

$1,200.00 $39,600.00 $1,300.00 $42,900.00

$1,500.00 $1,500.00 $1,400.00 $1,400.00

$300.00 $1,800.00 $600.00 $3,600.00

$57.00 $20,691.00 $62.00 $22,506.00

$145.00 $17,835.00 $375.00 $46,125.00

$800.00 $16,000.00 $950.00 $19,000.00

$500.00 $26,500.00 $250.00 $13,250.00

$325.00 $3,575.00 $670.00 $7,370.00

$15.00 $6,630.00 $56.00 $24,752.00

$30.00 $1,080.00 $56.00 $2,016.00

$15.00 $8,325.00 $30.00 $16,650.00

$25.00 $1,350.00 $56.00 $3,024.00

$50.00 $261,100.00 $58.00 $302,876.00

$60.00 $50,820.00 $68.00 $57,596.00

$10.00 $36,890.00 $30.00 $110,670.00

$2,000.00 $68,000.00 $2,400.00 $81,600.00

$3,100.00 $9,300.00 $4,200.00 $12,600.00

$2,300.00 $18,400.00 $7,000.00 $56,000.00

$5,500.00 $11,000.00 $4,600.00 $9,200.00

$5,800.00 $5,800.00 $4,800.00 $4,800.00

$8,000.00 $16,000.00 $6,800.00 $13,600.00

$800.00 $6,400.00 $800.00 $6,400.00

$1,600.00 $112,000.00 $1,200.00 $84,000.00

$6,000.00 $96,000.00 $4,900.00 $78,400.00

$400.00 $2,800.00 $1,200.00 $8,400.00

$2,000.00 $12,000.00 $1,200.00 $7,200.00

$1.00 $6,180.00 $4.50 $27,810.00

$30.00 $2,640.00 $45.00 $3,960.00

$0.25 $1,545.00 $1.50 $9,270.00

$125.00 $2,000.00 $400.00 $6,400.00

$70.00 $21,910.00 $74.00 $23,162.00

$3,400.00 $3,400.00 $4,900.00 $4,900.00

$1,700.00 $8,500.00 $4,800.00 $24,000.00

$1,400.00 $12,600.00 $4,600.00 $41,400.00

$800.00 $1,600.00 $3,900.00 $7,800.00

$600.00 $600.00 $3,600.00 $3,600.00

$500.00 $4,500.00 $2,900.00 $26,100.00

$70.00 $9,450.00 $220.00 $29,700.00

$20.00 $14,840.00 $40.00 $29,680.00

$20.00 $6,440.00 $40.00 $12,880.00

$200.00 $3,600.00 $56.00 $1,008.00

$70.00 $26,530.00 $66.00 $25,014.00
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL P.68 8" SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 365 L.F.

P.69 8" SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 1,119 L.F.

P.70 8" SDR 26 PVC (D-3034) Sewer Pipe (10’-12’) 1,722 L.F.

P.71 Remove/Install 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 161 L.F.

P.72 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 173 L.F.

P.73 12” SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 416 L.F.

P.74 12” SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 504 L.F.

P.75 Remove Manhole 1 EA.

P.76 4’ Diameter Standard 6’ Depth Manholes 5 EA.

P.77 Remove/Replace 4’ Diameter Standard 6’ Depth Manholes 7 EA.

P.78 Remove/Replace 5’ Diameter Standard 6’ Depth Manholes 1 EA.

P.79 Remove/Replace 4’ Diameter Drop 6’ Depth Manholes 6 EA.

P.80 Extra Depth 4' Diameter Standard Manholes 29 V.F.

P.81 Extra Depth 4' Diameter Drop Manholes 28 V.F.

P.82 Raven Series 405 Lining 170 V.F.

P.83 Prop Sanitary Sewer Line to Exist Sanitary Sewer Manhole 2 EA.

P.84 Prop Sanitary Sewer Manhole to Exist Sanitary Sewer Line 25 EA.

P.85 OSHA (Sewer Lines) 4,878 L.F.

P.86 Sanitary Service Connections 71 EA.

P.87 Sanitary Sewer Video 4,878 L.F.

P.88 Topographical Survey 1 LS.

P.89 18” RCP Storm Sewer 23 L.F.

P.90 24” RCP Storm Sewer 537 L.F.

P.91 30” RCP Storm Sewer 34 L.F.

P.92 48” RCP Storm Sewer 58 L.F.

P.93 36” RCP Storm Sewer (12’- 14’) 465 L.F.

P.94 36” RCP Storm Sewer (14’- 16’) 60 L.F.

P.95 48” RCP Storm Sewer (14’- 16’) 1,387 L.F.

P.96 4'x4' RCB Storm Sewer (14’- 16’) 113 L.F.

P.97 6’x4’ RCB Storm Sewer (10’- 12’) 162 L.F.

P.98 6’x4’ RCB Storm Sewer (12’- 14’) 140 L.F.

P.99 6’x4’ RCB Storm Sewer (14’- 16’) 1,237 L.F.

P.100 6’x6’ RCB Culvert by Open Cutting (Court Street Culvert) 142 L.F.

P.101 6" Type D Hot Mix Asphaltic Concrete (Court Street Culvert) 335 S.Y.

P.102 4" Concrete Riprap (Court Street Culvert) 170 S.Y.

P.103 TxDOT Manhole Type M Riser 2 EA.

P.104 Junction Boxes 1 EA.

P.105 Storm Drain Manhole (TxDOT 4x4 precast base) 6 EA.

P.106 Storm Drain Manhole (TxDOT 5x3 precast base) 8 EA.

P.107 Storm Drain Manhole (TxDOT 5x4 precast base) 1 EA.

P.108 Storm Drain Manhole (TxDOT 5x5 precast base) 1 EA.

P.109 Storm Drain Manhole (TxDOT 8x8 precast base) 3 EA.

P.110 TxDOT Curb Inlet Type PCO (Y = 4’) 4 EA.

P.111 TxDOT Curb Inlet Type PCO with 1 Right Extension (Y = 4’) 9 EA.

P.112 TxDOT Curb Inlet Type PCO with 1 Left Extension (Y = 4’) 9 EA.

P.113 TxDOT Curb Inlet Type PCO with Both Extensions (Y = 4’) 3 EA.

P.114 TxDOT Precast Slab Lid Style FG (3X5) 1 EA.

P.115 24” Plug 5 EA.

P.116 Turf Reinforcement Mat 118 S.Y.

P.117 Heideke Street Discharge Structure 1 LS.

P.118 Court Street Discharge Structure 1 LS.

P.119 OSHA (Storm Sewer Lines) 5,160 L.F.

P.120 24” White (Solid) Reflective Pavement Markings 796 L.F.

P.121 TxDOT Type II-B-B Blue Pavement Markers 16 EA.

P.122 4” Yellow (Solid) Reflective Pavement Markings 369 L.F.

P.123 Handicap Symbol Pavement Marking 2 EA.

P.124 Remove/Replace Existing Signs 34 EA.

P.125 Remove/Replace Existing Wheel Stops 29 EA.

P.126 New Street Signs 2 EA.

P.127 Traffic Control Plan 1 LS.

P.128 Mobilization 1 LS.

P.129 Rock Berms 52 L.F.

P.130 Silt fence 106 L.F.

P.131 Tree Protection 38 EA.

P.132 Curb Inlet Protection 400 L.F.

P.133 Erosion Control Matting 1,029 S.Y.

P.134 Storm Water Pollution Prevention Plan 1 LS.

P.135 Seeding (hydro-mulching) 6,963 S.Y.

P.136 Native Backfill Material 600 C.Y.

TOTAL BASE BID PROPOSAL

Smith Contracting QRO MEX Construction

15308 Ginger St. 2801 Prairie Creek Rd.

Austin, TX 78728 Granite Shoals, TX 78654

Unit Price Total Unit Price Total

$76.00 $27,740.00 $68.00 $24,820.00

$83.00 $92,877.00 $78.00 $87,282.00

$97.00 $167,034.00 $88.00 $151,536.00

$94.00 $15,134.00 $68.00 $10,948.00

$81.00 $14,013.00 $68.00 $11,764.00

$86.00 $35,776.00 $72.00 $29,952.00

$94.00 $47,376.00 $88.00 $44,352.00

$1,000.00 $1,000.00 $1,400.00 $1,400.00

$3,700.00 $18,500.00 $5,500.00 $27,500.00

$6,800.00 $47,600.00 $6,500.00 $45,500.00

$8,500.00 $8,500.00 $6,900.00 $6,900.00

$6,900.00 $41,400.00 $5,500.00 $33,000.00

$500.00 $14,500.00 $400.00 $11,600.00

$500.00 $14,000.00 $400.00 $11,200.00

$260.00 $44,200.00 $250.00 $42,500.00

$4,500.00 $9,000.00 $3,000.00 $6,000.00

$1,700.00 $42,500.00 $2,200.00 $55,000.00

$1.00 $4,878.00 $4.40 $21,463.20

$1,200.00 $85,200.00 $1,200.00 $85,200.00

$2.50 $12,195.00 $3.50 $17,073.00

$13,000.00 $13,000.00 $130,000.00 $130,000.00

$65.00 $1,495.00 $80.00 $1,840.00

$75.00 $40,275.00 $96.00 $51,552.00

$95.00 $3,230.00 $160.00 $5,440.00

$172.00 $9,976.00 $286.00 $16,588.00

$160.00 $74,400.00 $172.00 $79,980.00

$170.00 $10,200.00 $190.00 $11,400.00

$265.00 $367,555.00 $286.00 $396,682.00

$350.00 $39,550.00 $414.00 $46,782.00

$440.00 $71,280.00 $481.00 $77,922.00

$480.00 $67,200.00 $490.00 $68,600.00

$545.00 $674,165.00 $498.00 $616,026.00

$3,000.00 $426,000.00 $510.00 $72,420.00

$50.00 $16,750.00 $72.00 $24,120.00

$115.00 $19,550.00 $524.00 $89,080.00

$8,500.00 $17,000.00 $4,200.00 $8,400.00

$10,000.00 $10,000.00 $7,000.00 $7,000.00

$6,000.00 $36,000.00 $5,500.00 $33,000.00

$6,000.00 $48,000.00 $5,500.00 $44,000.00

$7,000.00 $7,000.00 $4,500.00 $4,500.00

$9,000.00 $9,000.00 $5,500.00 $5,500.00

$21,000.00 $63,000.00 $15,000.00 $45,000.00

$8,200.00 $32,800.00 $6,500.00 $26,000.00

$8,400.00 $75,600.00 $6,500.00 $58,500.00

$8,600.00 $77,400.00 $6,500.00 $58,500.00

$8,700.00 $26,100.00 $6,200.00 $18,600.00

$6,600.00 $6,600.00 $5,900.00 $5,900.00

$600.00 $3,000.00 $400.00 $2,000.00

$30.00 $3,540.00 $6.70 $790.60

$67,000.00 $67,000.00 $120,000.00 $120,000.00

$79,000.00 $79,000.00 $140,000.00 $140,000.00

$1.00 $5,160.00 $7.70 $39,732.00

$7.50 $5,970.00 $10.00 $7,960.00

$15.00 $240.00 $100.00 $1,600.00

$3.50 $1,291.50 $10.00 $3,690.00

$450.00 $900.00 $400.00 $800.00

$320.00 $10,880.00 $700.00 $23,800.00

$105.00 $3,045.00 $60.00 $1,740.00

$415.00 $830.00 $400.00 $800.00

$50,000.00 $50,000.00 $68,000.00 $68,000.00

$330,000.00 $330,000.00 $256,000.00 $256,000.00

$45.00 $2,340.00 $56.00 $2,912.00

$3.50 $371.00 $4.00 $424.00

$115.00 $4,370.00 $60.00 $2,280.00

$10.00 $4,000.00 $4.00 $1,600.00

$1.50 $1,543.50 $4.50 $4,630.50

$9,000.00 $9,000.00 $12,000.00 $12,000.00

$1.25 $8,703.75 $1.50 $10,444.50

$35.00 $21,000.00 $42.00 $25,200.00

$6,303,355.25 $6,640,219.79 
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL ADDITIVE ALTERNATES PROPOSAL 

AA.1. Block Sod 6,963 S.Y.

AA.2. 4” Diameter Monterrey Oak or Cedar Elm trees 20 EA.

AA.3. Flowable Fill (Court Street culvert crossing) 45 C.Y.

AA.4. 4" Service Lines (Sanitary Sewer) 2 EA.

AA.5. 2-sack Sand-cement GROUT (Waterlines) 3,689 L.F.

AA.6. 2-sack Sand-cement GROUT (6" Sanitary Sewer Pipe) 742 L.F.

AA.7. 2-sack Sand-cement GROUT (12" Sanitary Sewer Pipe) 322 L.F.

AA.8. Temporary Special Shoring (Court Street culvert crossing) 1 L.S.

TOTAL ADDITIVE ALTERNATES PROPOSAL

TOTAL PROJECT

Smith Contracting QRO MEX Construction

15308 Ginger St. 2801 Prairie Creek Rd.

Austin, TX 78728 Granite Shoals, TX 78654

Unit Price Total Unit Price Total

$12.00 $83,556.00 $5.50 $38,296.50

$1,200.00 $24,000.00 $1,400.00 $28,000.00

$170.00 $7,650.00 $200.00 $9,000.00

$3,000.00 $6,000.00 $2,000.00 $4,000.00

$8.00 $29,512.00 $18.00 $66,402.00

$10.00 $7,420.00 $10.00 $7,420.00

$20.00 $6,440.00 $18.00 $5,796.00

$150,000.00 $150,000.00 $30,000.00 $30,000.00

$314,578.00 $188,914.50

$6,617,933.25 $6,829,134.29
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL 

P.1. Tree Removal 22 EA.

P.2 Shrub Removal 41 EA.

P.3 Remove Concrete Riprap 446 S.Y.

P.4 Remove Existing Concrete Sidewalk 230 L.F.

P.5 Remove Concrete Roadway 96 S.Y.

P.6 Remove Metal Beam Guard Fence 272 L.F

P.7 Remove Existing 36” RCP 51 L.F.

P.8 Remove Corrugated Metal Pipe 88 L.F.

P.9 Unclassified Excavation/Subgrade Preparation 22,253 S.Y.

P.10 Geogrid 20,308 S.Y.

P.11 4” Type D Hot Mix Asphaltic Concrete 17,519 S.Y.

P.12 15” Crushed Limestone Flexible Base Material 21,615 S.Y.

P.13 2’ wide x 1’ deep Concrete Curb & Gutter 10,016 L.F.

P.14 Laydown Curb & Gutter 23 L.F.

P.15 9” Ribbon Curb 402 L.F.

P.16 6” Concrete Standup Curb 40 L.F.

P.17 6” Concrete Driveways 588 S.Y.

P.18 9” Concrete Driveways 61 S.Y.

P.19 2” Type D Hot Mix Asphaltic Concrete Driveways 1,357 S.Y.

P.20 5” Concrete Sidewalk 1,793 S.Y.

P.21 6” Concrete Sidewalk 7 S.Y.

P.22 Sidewalk Concrete Retaining Wall (0”- 1’-0”) 1,287 L.F.

P.23 Sidewalk Concrete Retaining Wall (1’-0”- 2’-0”) 144 L.F.

P.24 TxDOT Type 1 Perpendicular Curb Ramp 1 EA.

P.25 TxDOT Type 2 Parallel Curb Ramp 1 EA.

P.26 TxDOT Type 7 Directional Curb Ramp 33 EA.

P.27 TxDOT Type 10 Directional Curb Ramp 1 EA.

P.28 Detectable Warning Surfaces 6 EA.

P.29 Valley Gutters 363 L.F.

P.30 Density Tests 123 EA.

P.31 Adjust Manhole Tops 20 EA.

P.32 Adjust Water Valves 53 EA.

P.33 Remove/Replace Existing Mail Boxes 11 EA.

P.34 Remove/Relocate Chainlink Fence 442 L.F.

P.35 Remove/Relocate Wood Fencing 36 L.F.

P.36 2” Sch. 40 PVC Water Main 555 L.F.

P.37 4” DR 18 C-900 PVC Water Main 54 L.F.

P.38 8” DR 18 C-900 PVC Water Main 5,222 L.F.

P.39 12” DR 18 C-900 PVC Water Main 847 L.F.

P.40 Remove Existing Waterlines 3,689 L.F.

P.41 8” AWWA C515 Resilient Seat Gate Valves 34 EA.

P.42 12” AWWA C515 Resilient Seat Gate Valves 3 EA.

P.43 Ductile Iron Fittings 8 TON

P.44 8” x 6” Tapping Sleeve and Valve 2 EA.

P.45 8” x 8” Tapping Sleeve and Valve 1 EA.

P.46 12” x 8” Tapping Sleeve and Valve 2 EA.

P.47 WET Connections to Existing 2” Water Main 8 EA.

P.48 3/4” Service Connections 70 EA.

P.49 Fire Hydrant Assemblies 16 EA.

P.50 Remove Existing Water Valve 7 EA.

P.51 Remove Existing Fire Hydrant 6 EA.

P.52 OSHA (Waterlines) 6,180 L.F.

P.53 Restore Gravel Street Crossings 88 L.F.

P.54 Inductive Tracer Detection Wire 6,180 L.F.

P.55 Tracer Wire Test Stations 16 EA.

P.56 Pavement Repair 313 L.F.

P.57 WET Connections to Existing 12” Water Main 1 EA.

P.58 WET Connections to Existing 8” Water Main 5 EA.

P.59 WET Connections to Existing 6” Water Main 9 EA.

P.60 WET Connections to Existing 4” Water Main 2 EA.

P.61 WET Connections to Existing 3” Water Main 1 EA.

P.62 WET Connections to Existing 2” Water Main 9 EA.

P.63
Flowable Fill Backfill Material (Kingsbury Street and Court 

Street)
135 L.F.

P.64 Remove 6” Sanitary Sewer Lines 742 L.F.

P.65 Remove 12” Sanitary Sewer Lines 322 L.F.

P.66 6" SDR 26 PVC (D-3034) SewerPipe (6’- 8’) 18 L.F.

P.67 8" SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 379 L.F.

Jordan Foster Construction E-Z Bel construction, LLC

306 W. Sunset, Ste 107 203 Recoleta

San Antonio, TX 78209 San Antonio, TX 78216

Unit Price Total Unit Price Total

$450.00 $9,900.00 $425.00 $9,350.00

$175.00 $7,175.00 $80.00 $3,280.00

$15.00 $6,690.00 $13.00 $5,798.00

$13.00 $2,990.00 $8.00 $1,840.00

$25.00 $2,400.00 $7.25 $696.00

$2.50 $680.00 $2.50 $680.00

$19.00 $969.00 $39.00 $1,989.00

$15.00 $1,320.00 $42.00 $3,696.00

$18.00 $400,554.00 $16.50 $367,174.50

$2.50 $50,770.00 $3.00 $60,924.00

$18.50 $324,101.50 $20.00 $350,380.00

$28.00 $605,220.00 $20.00 $432,300.00

$15.00 $150,240.00 $21.00 $210,336.00

$18.00 $414.00 $20.50 $471.50

$15.00 $6,030.00 $8.00 $3,216.00

$16.00 $640.00 $14.00 $560.00

$50.00 $29,400.00 $70.00 $41,160.00

$56.00 $3,416.00 $75.00 $4,575.00

$11.00 $14,927.00 $12.00 $16,284.00

$45.00 $80,685.00 $58.00 $103,994.00

$50.00 $350.00 $66.00 $462.00

$24.00 $30,888.00 $26.00 $33,462.00

$28.00 $4,032.00 $50.00 $7,200.00

$1,500.00 $1,500.00 $1,308.00 $1,308.00

$1,500.00 $1,500.00 $1,425.00 $1,425.00

$1,500.00 $49,500.00 $1,325.00 $43,725.00

$1,500.00 $1,500.00 $1,055.00 $1,055.00

$1,500.00 $9,000.00 $292.00 $1,752.00

$75.00 $27,225.00 $36.00 $13,068.00

$130.00 $15,990.00 $33.00 $4,059.00

$1,600.00 $32,000.00 $1,440.00 $28,800.00

$1,000.00 $53,000.00 $380.00 $20,140.00

$200.00 $2,200.00 $206.00 $2,266.00

$26.00 $11,492.00 $19.00 $8,398.00

$36.00 $1,296.00 $20.00 $720.00

$100.00 $55,500.00 $32.00 $17,760.00

$110.00 $5,940.00 $45.50 $2,457.00

$100.00 $522,200.00 $96.00 $501,312.00

$125.00 $105,875.00 $103.00 $87,241.00

$40.00 $147,560.00 $12.00 $44,268.00

$2,800.00 $95,200.00 $2,900.00 $98,600.00

$3,800.00 $11,400.00 $3,800.00 $11,400.00

$3,600.00 $28,800.00 $4,000.00 $32,000.00

$5,500.00 $11,000.00 $1,995.00 $3,990.00

$6,000.00 $6,000.00 $2,400.00 $2,400.00

$6,300.00 $12,600.00 $2,600.00 $5,200.00

$3,000.00 $24,000.00 $2,840.00 $22,720.00

$2,200.00 $154,000.00 $3,040.00 $212,800.00

$5,300.00 $84,800.00 $5,225.00 $83,600.00

$600.00 $4,200.00 $900.00 $6,300.00

$1,450.00 $8,700.00 $800.00 $4,800.00

$2.00 $12,360.00 $4.00 $24,720.00

$29.00 $2,552.00 $29.00 $2,552.00

$0.20 $1,236.00 $0.45 $2,781.00

$1,300.00 $20,800.00 $225.00 $3,600.00

$29.00 $9,077.00 $33.00 $10,329.00

$3,000.00 $3,000.00 $4,950.00 $4,950.00

$3,000.00 $15,000.00 $4,800.00 $24,000.00

$3,000.00 $27,000.00 $4,250.00 $38,250.00

$3,000.00 $6,000.00 $3,340.00 $6,680.00

$3,000.00 $3,000.00 $2,500.00 $2,500.00

$2,500.00 $22,500.00 $1,300.00 $11,700.00

$85.00 $11,475.00 $43.20 $5,832.00

$6.50 $4,823.00 $12.00 $8,904.00

$24.00 $7,728.00 $12.00 $3,864.00

$110.00 $1,980.00 $135.00 $2,430.00

$115.00 $43,585.00 $136.00 $51,544.00
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL P.68 8" SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 365 L.F.

P.69 8" SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 1,119 L.F.

P.70 8" SDR 26 PVC (D-3034) Sewer Pipe (10’-12’) 1,722 L.F.

P.71 Remove/Install 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 161 L.F.

P.72 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 173 L.F.

P.73 12” SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 416 L.F.

P.74 12” SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 504 L.F.

P.75 Remove Manhole 1 EA.

P.76 4’ Diameter Standard 6’ Depth Manholes 5 EA.

P.77 Remove/Replace 4’ Diameter Standard 6’ Depth Manholes 7 EA.

P.78 Remove/Replace 5’ Diameter Standard 6’ Depth Manholes 1 EA.

P.79 Remove/Replace 4’ Diameter Drop 6’ Depth Manholes 6 EA.

P.80 Extra Depth 4' Diameter Standard Manholes 29 V.F.

P.81 Extra Depth 4' Diameter Drop Manholes 28 V.F.

P.82 Raven Series 405 Lining 170 V.F.

P.83 Prop Sanitary Sewer Line to Exist Sanitary Sewer Manhole 2 EA.

P.84 Prop Sanitary Sewer Manhole to Exist Sanitary Sewer Line 25 EA.

P.85 OSHA (Sewer Lines) 4,878 L.F.

P.86 Sanitary Service Connections 71 EA.

P.87 Sanitary Sewer Video 4,878 L.F.

P.88 Topographical Survey 1 LS.

P.89 18” RCP Storm Sewer 23 L.F.

P.90 24” RCP Storm Sewer 537 L.F.

P.91 30” RCP Storm Sewer 34 L.F.

P.92 48” RCP Storm Sewer 58 L.F.

P.93 36” RCP Storm Sewer (12’- 14’) 465 L.F.

P.94 36” RCP Storm Sewer (14’- 16’) 60 L.F.

P.95 48” RCP Storm Sewer (14’- 16’) 1,387 L.F.

P.96 4'x4' RCB Storm Sewer (14’- 16’) 113 L.F.

P.97 6’x4’ RCB Storm Sewer (10’- 12’) 162 L.F.

P.98 6’x4’ RCB Storm Sewer (12’- 14’) 140 L.F.

P.99 6’x4’ RCB Storm Sewer (14’- 16’) 1,237 L.F.

P.100 6’x6’ RCB Culvert by Open Cutting (Court Street Culvert) 142 L.F.

P.101 6" Type D Hot Mix Asphaltic Concrete (Court Street Culvert) 335 S.Y.

P.102 4" Concrete Riprap (Court Street Culvert) 170 S.Y.

P.103 TxDOT Manhole Type M Riser 2 EA.

P.104 Junction Boxes 1 EA.

P.105 Storm Drain Manhole (TxDOT 4x4 precast base) 6 EA.

P.106 Storm Drain Manhole (TxDOT 5x3 precast base) 8 EA.

P.107 Storm Drain Manhole (TxDOT 5x4 precast base) 1 EA.

P.108 Storm Drain Manhole (TxDOT 5x5 precast base) 1 EA.

P.109 Storm Drain Manhole (TxDOT 8x8 precast base) 3 EA.

P.110 TxDOT Curb Inlet Type PCO (Y = 4’) 4 EA.

P.111 TxDOT Curb Inlet Type PCO with 1 Right Extension (Y = 4’) 9 EA.

P.112 TxDOT Curb Inlet Type PCO with 1 Left Extension (Y = 4’) 9 EA.

P.113 TxDOT Curb Inlet Type PCO with Both Extensions (Y = 4’) 3 EA.

P.114 TxDOT Precast Slab Lid Style FG (3X5) 1 EA.

P.115 24” Plug 5 EA.

P.116 Turf Reinforcement Mat 118 S.Y.

P.117 Heideke Street Discharge Structure 1 LS.

P.118 Court Street Discharge Structure 1 LS.

P.119 OSHA (Storm Sewer Lines) 5,160 L.F.

P.120 24” White (Solid) Reflective Pavement Markings 796 L.F.

P.121 TxDOT Type II-B-B Blue Pavement Markers 16 EA.

P.122 4” Yellow (Solid) Reflective Pavement Markings 369 L.F.

P.123 Handicap Symbol Pavement Marking 2 EA.

P.124 Remove/Replace Existing Signs 34 EA.

P.125 Remove/Replace Existing Wheel Stops 29 EA.

P.126 New Street Signs 2 EA.

P.127 Traffic Control Plan 1 LS.

P.128 Mobilization 1 LS.

P.129 Rock Berms 52 L.F.

P.130 Silt fence 106 L.F.

P.131 Tree Protection 38 EA.

P.132 Curb Inlet Protection 400 L.F.

P.133 Erosion Control Matting 1,029 S.Y.

P.134 Storm Water Pollution Prevention Plan 1 LS.

P.135 Seeding (hydro-mulching) 6,963 S.Y.

P.136 Native Backfill Material 600 C.Y.

TOTAL BASE BID PROPOSAL

Jordan Foster Construction E-Z Bel construction, LLC

306 W. Sunset, Ste 107 203 Recoleta

San Antonio, TX 78209 San Antonio, TX 78216

Unit Price Total Unit Price Total

$118.00 $43,070.00 $136.00 $49,640.00

$122.00 $136,518.00 $137.00 $153,303.00

$130.00 $223,860.00 $137.00 $235,914.00

$120.00 $19,320.00 $132.00 $21,252.00

$125.00 $21,625.00 $133.00 $23,009.00

$128.00 $53,248.00 $133.00 $55,328.00

$135.00 $68,040.00 $133.00 $67,032.00

$4,900.00 $4,900.00 $3,370.00 $3,370.00

$4,700.00 $23,500.00 $9,860.00 $49,300.00

$6,800.00 $47,600.00 $9,850.00 $68,950.00

$7,900.00 $7,900.00 $11,460.00 $11,460.00

$9,400.00 $56,400.00 $10,700.00 $64,200.00

$103.00 $2,987.00 $6,260.00 $181,540.00

$103.00 $2,884.00 $6,530.00 $182,840.00

$125.00 $21,250.00 $360.00 $61,200.00

$1,800.00 $3,600.00 $515.00 $1,030.00

$1,800.00 $45,000.00 $364.00 $9,100.00

$2.00 $9,756.00 $2.50 $12,195.00

$1,700.00 $120,700.00 $1,630.00 $115,730.00

$2.50 $12,195.00 $1.00 $4,878.00

$5,500.00 $5,500.00 $7,660.00 $7,660.00

$225.00 $5,175.00 $300.00 $6,900.00

$225.00 $120,825.00 $315.00 $169,155.00

$250.00 $8,500.00 $350.00 $11,900.00

$300.00 $17,400.00 $259.00 $15,022.00

$320.00 $148,800.00 $180.00 $83,700.00

$330.00 $19,800.00 $180.00 $10,800.00

$340.00 $471,580.00 $259.00 $359,233.00

$380.00 $42,940.00 $310.00 $35,030.00

$400.00 $64,800.00 $435.00 $70,470.00

$450.00 $63,000.00 $435.00 $60,900.00

$460.00 $569,020.00 $435.00 $538,095.00

$1,200.00 $170,400.00 $2,893.00 $410,806.00

$30.00 $10,050.00 $1.00 $335.00

$55.00 $9,350.00 $57.40 $9,758.00

$6,000.00 $12,000.00 $4,800.00 $9,600.00

$7,500.00 $7,500.00 $9,800.00 $9,800.00

$3,500.00 $21,000.00 $5,645.00 $33,870.00

$10,000.00 $80,000.00 $5,580.00 $44,640.00

$5,500.00 $5,500.00 $5,700.00 $5,700.00

$6,000.00 $6,000.00 $6,360.00 $6,360.00

$14,000.00 $42,000.00 $16,465.00 $49,395.00

$6,000.00 $24,000.00 $6,915.00 $27,660.00

$6,000.00 $54,000.00 $8,460.00 $76,140.00

$6,500.00 $58,500.00 $8,660.00 $77,940.00

$7,000.00 $21,000.00 $10,215.00 $30,645.00

$5,500.00 $5,500.00 $6,710.00 $6,710.00

$1,500.00 $7,500.00 $252.50 $1,262.50

$16.00 $1,888.00 $11.50 $1,357.00

$75,000.00 $75,000.00 $65,000.00 $65,000.00

$80,000.00 $80,000.00 $69,600.00 $69,600.00

$2.00 $10,320.00 $4.80 $24,768.00

$5.00 $3,980.00 $5.00 $3,980.00

$20.00 $320.00 $20.00 $320.00

$2.00 $738.00 $1.75 $645.75

$250.00 $500.00 $250.00 $500.00

$195.00 $6,630.00 $330.00 $11,220.00

$38.50 $1,116.50 $65.00 $1,885.00

$375.00 $750.00 $385.00 $770.00

$45,000.00 $45,000.00 $14,400.00 $14,400.00

$124,440.50 $124,440.50 $579,500.00 $579,500.00

$38.50 $2,002.00 $6.00 $312.00

$7.00 $742.00 $4.00 $424.00

$36.00 $1,368.00 $88.00 $3,344.00

$7.00 $2,800.00 $6.80 $2,720.00

$2.00 $2,058.00 $1.65 $1,697.85

$2,000.00 $2,000.00 $18,000.00 $18,000.00

$0.50 $3,481.50 $0.40 $2,785.20

$40.00 $24,000.00 $21.55 $12,930.00

$6,795,013.00 $7,484,944.30 
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL ADDITIVE ALTERNATES PROPOSAL 

AA.1. Block Sod 6,963 S.Y.

AA.2. 4” Diameter Monterrey Oak or Cedar Elm trees 20 EA.

AA.3. Flowable Fill (Court Street culvert crossing) 45 C.Y.

AA.4. 4" Service Lines (Sanitary Sewer) 2 EA.

AA.5. 2-sack Sand-cement GROUT (Waterlines) 3,689 L.F.

AA.6. 2-sack Sand-cement GROUT (6" Sanitary Sewer Pipe) 742 L.F.

AA.7. 2-sack Sand-cement GROUT (12" Sanitary Sewer Pipe) 322 L.F.

AA.8. Temporary Special Shoring (Court Street culvert crossing) 1 L.S.

TOTAL ADDITIVE ALTERNATES PROPOSAL

TOTAL PROJECT

Jordan Foster Construction E-Z Bel construction, LLC

306 W. Sunset, Ste 107 203 Recoleta

San Antonio, TX 78209 San Antonio, TX 78216

Unit Price Total Unit Price Total

$4.00 $27,852.00 $5.25 $36,555.75

$775.00 $15,500.00 $2,000.00 $40,000.00

$110.00 $4,950.00 $114.00 $5,130.00

$2,200.00 $4,400.00 $1,525.00 $3,050.00

$6.00 $22,134.00 $2.50 $9,222.50

$5.00 $3,710.00 $4.25 $3,153.50

$6.00 $1,932.00 $4.00 $1,288.00

$10,000.00 $10,000.00 $1.00 $1.00

$90,478.00 $98,400.75

$6,885,491.00 $7,583,345.05
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL 

P.1. Tree Removal 22 EA.

P.2 Shrub Removal 41 EA.

P.3 Remove Concrete Riprap 446 S.Y.

P.4 Remove Existing Concrete Sidewalk 230 L.F.

P.5 Remove Concrete Roadway 96 S.Y.

P.6 Remove Metal Beam Guard Fence 272 L.F

P.7 Remove Existing 36” RCP 51 L.F.

P.8 Remove Corrugated Metal Pipe 88 L.F.

P.9 Unclassified Excavation/Subgrade Preparation 22,253 S.Y.

P.10 Geogrid 20,308 S.Y.

P.11 4” Type D Hot Mix Asphaltic Concrete 17,519 S.Y.

P.12 15” Crushed Limestone Flexible Base Material 21,615 S.Y.

P.13 2’ wide x 1’ deep Concrete Curb & Gutter 10,016 L.F.

P.14 Laydown Curb & Gutter 23 L.F.

P.15 9” Ribbon Curb 402 L.F.

P.16 6” Concrete Standup Curb 40 L.F.

P.17 6” Concrete Driveways 588 S.Y.

P.18 9” Concrete Driveways 61 S.Y.

P.19 2” Type D Hot Mix Asphaltic Concrete Driveways 1,357 S.Y.

P.20 5” Concrete Sidewalk 1,793 S.Y.

P.21 6” Concrete Sidewalk 7 S.Y.

P.22 Sidewalk Concrete Retaining Wall (0”- 1’-0”) 1,287 L.F.

P.23 Sidewalk Concrete Retaining Wall (1’-0”- 2’-0”) 144 L.F.

P.24 TxDOT Type 1 Perpendicular Curb Ramp 1 EA.

P.25 TxDOT Type 2 Parallel Curb Ramp 1 EA.

P.26 TxDOT Type 7 Directional Curb Ramp 33 EA.

P.27 TxDOT Type 10 Directional Curb Ramp 1 EA.

P.28 Detectable Warning Surfaces 6 EA.

P.29 Valley Gutters 363 L.F.

P.30 Density Tests 123 EA.

P.31 Adjust Manhole Tops 20 EA.

P.32 Adjust Water Valves 53 EA.

P.33 Remove/Replace Existing Mail Boxes 11 EA.

P.34 Remove/Relocate Chainlink Fence 442 L.F.

P.35 Remove/Relocate Wood Fencing 36 L.F.

P.36 2” Sch. 40 PVC Water Main 555 L.F.

P.37 4” DR 18 C-900 PVC Water Main 54 L.F.

P.38 8” DR 18 C-900 PVC Water Main 5,222 L.F.

P.39 12” DR 18 C-900 PVC Water Main 847 L.F.

P.40 Remove Existing Waterlines 3,689 L.F.

P.41 8” AWWA C515 Resilient Seat Gate Valves 34 EA.

P.42 12” AWWA C515 Resilient Seat Gate Valves 3 EA.

P.43 Ductile Iron Fittings 8 TON

P.44 8” x 6” Tapping Sleeve and Valve 2 EA.

P.45 8” x 8” Tapping Sleeve and Valve 1 EA.

P.46 12” x 8” Tapping Sleeve and Valve 2 EA.

P.47 WET Connections to Existing 2” Water Main 8 EA.

P.48 3/4” Service Connections 70 EA.

P.49 Fire Hydrant Assemblies 16 EA.

P.50 Remove Existing Water Valve 7 EA.

P.51 Remove Existing Fire Hydrant 6 EA.

P.52 OSHA (Waterlines) 6,180 L.F.

P.53 Restore Gravel Street Crossings 88 L.F.

P.54 Inductive Tracer Detection Wire 6,180 L.F.

P.55 Tracer Wire Test Stations 16 EA.

P.56 Pavement Repair 313 L.F.

P.57 WET Connections to Existing 12” Water Main 1 EA.

P.58 WET Connections to Existing 8” Water Main 5 EA.

P.59 WET Connections to Existing 6” Water Main 9 EA.

P.60 WET Connections to Existing 4” Water Main 2 EA.

P.61 WET Connections to Existing 3” Water Main 1 EA.

P.62 WET Connections to Existing 2” Water Main 9 EA.

P.63
Flowable Fill Backfill Material (Kingsbury Street and Court 

Street)
135 L.F.

P.64 Remove 6” Sanitary Sewer Lines 742 L.F.

P.65 Remove 12” Sanitary Sewer Lines 322 L.F.

P.66 6" SDR 26 PVC (D-3034) SewerPipe (6’- 8’) 18 L.F.

P.67 8" SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 379 L.F.

R.L. Jones

18946 Redland Rd

San Antonio, TX 78259

Unit Price Total

$800.00 $17,600.00

$100.00 $4,100.00

$12.00 $5,352.00

$12.00 $2,760.00

$15.00 $1,440.00

$16.00 $4,352.00

$50.00 $2,550.00

$50.00 $4,400.00

$19.00 $422,807.00

$4.25 $86,309.00

$25.00 $437,975.00

$31.00 $670,065.00

$19.00 $190,304.00

$17.00 $391.00

$15.00 $6,030.00

$20.00 $800.00

$72.00 $42,336.00

$110.00 $6,710.00

$54.00 $73,278.00

$64.00 $114,752.00

$65.00 $455.00

$25.00 $32,175.00

$70.00 $10,080.00

$2,450.00 $2,450.00

$2,450.00 $2,450.00

$2,000.00 $66,000.00

$2,450.00 $2,450.00

$500.00 $3,000.00

$60.00 $21,780.00

$350.00 $43,050.00

$700.00 $14,000.00

$500.00 $26,500.00

$200.00 $2,200.00

$20.00 $8,840.00

$45.00 $1,620.00

$30.00 $16,650.00

$31.00 $1,674.00

$56.00 $292,432.00

$70.00 $59,290.00

$26.00 $95,914.00

$1,300.00 $44,200.00

$2,400.00 $7,200.00

$5,000.00 $40,000.00

$4,000.00 $8,000.00

$4,000.00 $4,000.00

$5,500.00 $11,000.00

$1,500.00 $12,000.00

$1,200.00 $84,000.00

$5,000.00 $80,000.00

$900.00 $6,300.00

$800.00 $4,800.00

$4.00 $24,720.00

$16.00 $1,408.00

$1.00 $6,180.00

$800.00 $12,800.00

$24.00 $7,512.00

$3,000.00 $3,000.00

$3,000.00 $15,000.00

$2,500.00 $22,500.00

$1,200.00 $2,400.00

$1,000.00 $1,000.00

$1,000.00 $9,000.00

$210.00 $28,350.00

$26.00 $19,292.00

$30.00 $9,660.00

$34.00 $612.00

$34.00 $12,886.00
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL P.68 8" SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 365 L.F.

P.69 8" SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 1,119 L.F.

P.70 8" SDR 26 PVC (D-3034) Sewer Pipe (10’-12’) 1,722 L.F.

P.71 Remove/Install 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 161 L.F.

P.72 12” SDR 26 PVC (D-3034) Sewer Pipe (0’-6’) 173 L.F.

P.73 12” SDR 26 PVC (D-3034) Sewer Pipe (6’- 8’) 416 L.F.

P.74 12” SDR 26 PVC (D-3034) Sewer Pipe (8’-10’) 504 L.F.

P.75 Remove Manhole 1 EA.

P.76 4’ Diameter Standard 6’ Depth Manholes 5 EA.

P.77 Remove/Replace 4’ Diameter Standard 6’ Depth Manholes 7 EA.

P.78 Remove/Replace 5’ Diameter Standard 6’ Depth Manholes 1 EA.

P.79 Remove/Replace 4’ Diameter Drop 6’ Depth Manholes 6 EA.

P.80 Extra Depth 4' Diameter Standard Manholes 29 V.F.

P.81 Extra Depth 4' Diameter Drop Manholes 28 V.F.

P.82 Raven Series 405 Lining 170 V.F.

P.83 Prop Sanitary Sewer Line to Exist Sanitary Sewer Manhole 2 EA.

P.84 Prop Sanitary Sewer Manhole to Exist Sanitary Sewer Line 25 EA.

P.85 OSHA (Sewer Lines) 4,878 L.F.

P.86 Sanitary Service Connections 71 EA.

P.87 Sanitary Sewer Video 4,878 L.F.

P.88 Topographical Survey 1 LS.

P.89 18” RCP Storm Sewer 23 L.F.

P.90 24” RCP Storm Sewer 537 L.F.

P.91 30” RCP Storm Sewer 34 L.F.

P.92 48” RCP Storm Sewer 58 L.F.

P.93 36” RCP Storm Sewer (12’- 14’) 465 L.F.

P.94 36” RCP Storm Sewer (14’- 16’) 60 L.F.

P.95 48” RCP Storm Sewer (14’- 16’) 1,387 L.F.

P.96 4'x4' RCB Storm Sewer (14’- 16’) 113 L.F.

P.97 6’x4’ RCB Storm Sewer (10’- 12’) 162 L.F.

P.98 6’x4’ RCB Storm Sewer (12’- 14’) 140 L.F.

P.99 6’x4’ RCB Storm Sewer (14’- 16’) 1,237 L.F.

P.100 6’x6’ RCB Culvert by Open Cutting (Court Street Culvert) 142 L.F.

P.101 6" Type D Hot Mix Asphaltic Concrete (Court Street Culvert) 335 S.Y.

P.102 4" Concrete Riprap (Court Street Culvert) 170 S.Y.

P.103 TxDOT Manhole Type M Riser 2 EA.

P.104 Junction Boxes 1 EA.

P.105 Storm Drain Manhole (TxDOT 4x4 precast base) 6 EA.

P.106 Storm Drain Manhole (TxDOT 5x3 precast base) 8 EA.

P.107 Storm Drain Manhole (TxDOT 5x4 precast base) 1 EA.

P.108 Storm Drain Manhole (TxDOT 5x5 precast base) 1 EA.

P.109 Storm Drain Manhole (TxDOT 8x8 precast base) 3 EA.

P.110 TxDOT Curb Inlet Type PCO (Y = 4’) 4 EA.

P.111 TxDOT Curb Inlet Type PCO with 1 Right Extension (Y = 4’) 9 EA.

P.112 TxDOT Curb Inlet Type PCO with 1 Left Extension (Y = 4’) 9 EA.

P.113 TxDOT Curb Inlet Type PCO with Both Extensions (Y = 4’) 3 EA.

P.114 TxDOT Precast Slab Lid Style FG (3X5) 1 EA.

P.115 24” Plug 5 EA.

P.116 Turf Reinforcement Mat 118 S.Y.

P.117 Heideke Street Discharge Structure 1 LS.

P.118 Court Street Discharge Structure 1 LS.

P.119 OSHA (Storm Sewer Lines) 5,160 L.F.

P.120 24” White (Solid) Reflective Pavement Markings 796 L.F.

P.121 TxDOT Type II-B-B Blue Pavement Markers 16 EA.

P.122 4” Yellow (Solid) Reflective Pavement Markings 369 L.F.

P.123 Handicap Symbol Pavement Marking 2 EA.

P.124 Remove/Replace Existing Signs 34 EA.

P.125 Remove/Replace Existing Wheel Stops 29 EA.

P.126 New Street Signs 2 EA.

P.127 Traffic Control Plan 1 LS.

P.128 Mobilization 1 LS.

P.129 Rock Berms 52 L.F.

P.130 Silt fence 106 L.F.

P.131 Tree Protection 38 EA.

P.132 Curb Inlet Protection 400 L.F.

P.133 Erosion Control Matting 1,029 S.Y.

P.134 Storm Water Pollution Prevention Plan 1 LS.

P.135 Seeding (hydro-mulching) 6,963 S.Y.

P.136 Native Backfill Material 600 C.Y.

TOTAL BASE BID PROPOSAL

R.L. Jones

18946 Redland Rd

San Antonio, TX 78259

Unit Price Total

$48.00 $17,520.00

$62.00 $69,378.00

$72.00 $123,984.00

$40.00 $6,440.00

$40.00 $6,920.00

$44.00 $18,304.00

$54.00 $27,216.00

$1,000.00 $1,000.00

$5,000.00 $25,000.00

$5,000.00 $35,000.00

$6,500.00 $6,500.00

$6,500.00 $39,000.00

$250.00 $7,250.00

$250.00 $7,000.00

$150.00 $25,500.00

$1,000.00 $2,000.00

$1,200.00 $30,000.00

$7.00 $34,146.00

$1,400.00 $99,400.00

$2.50 $12,195.00

$10,000.00 $10,000.00

$210.00 $4,830.00

$240.00 $128,880.00

$270.00 $9,180.00

$300.00 $17,400.00

$350.00 $162,750.00

$420.00 $25,200.00

$500.00 $693,500.00

$450.00 $50,850.00

$500.00 $81,000.00

$600.00 $84,000.00

$650.00 $804,050.00

$2,500.00 $355,000.00

$100.00 $33,500.00

$150.00 $25,500.00

$3,500.00 $7,000.00

$6,500.00 $6,500.00

$5,500.00 $33,000.00

$6,000.00 $48,000.00

$6,000.00 $6,000.00

$6,000.00 $6,000.00

$15,000.00 $45,000.00

$8,000.00 $32,000.00

$8,000.00 $72,000.00

$8,000.00 $72,000.00

$8,000.00 $24,000.00

$6,000.00 $6,000.00

$400.00 $2,000.00

$15.00 $1,770.00

$140,000.00 $140,000.00

$140,000.00 $140,000.00

$1.00 $5,160.00

$6.00 $4,776.00

$30.00 $480.00

$3.00 $1,107.00

$350.00 $700.00

$300.00 $10,200.00

$85.00 $2,465.00

$450.00 $900.00

$10,000.00 $10,000.00

$525,000.00 $525,000.00

$60.00 $3,120.00

$5.00 $530.00

$250.00 $9,500.00

$10.00 $4,000.00

$9.00 $9,261.00

$15,000.00 $15,000.00

$1.00 $6,963.00

$15.00 $9,000.00

$7,613,966.00 
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CITY OF SEGUIN

DRAINAGE PROJECT

RSMH STREET RECONSTRUCTION - PHASE II

Bid Tabulation 

February 14, 2017 - 2:30 PM

Item Item Description Qty. Unit

BASE BID PROPOSAL ADDITIVE ALTERNATES PROPOSAL 

AA.1. Block Sod 6,963 S.Y.

AA.2. 4” Diameter Monterrey Oak or Cedar Elm trees 20 EA.

AA.3. Flowable Fill (Court Street culvert crossing) 45 C.Y.

AA.4. 4" Service Lines (Sanitary Sewer) 2 EA.

AA.5. 2-sack Sand-cement GROUT (Waterlines) 3,689 L.F.

AA.6. 2-sack Sand-cement GROUT (6" Sanitary Sewer Pipe) 742 L.F.

AA.7. 2-sack Sand-cement GROUT (12" Sanitary Sewer Pipe) 322 L.F.

AA.8. Temporary Special Shoring (Court Street culvert crossing) 1 L.S.

TOTAL ADDITIVE ALTERNATES PROPOSAL

TOTAL PROJECT

R.L. Jones

18946 Redland Rd

San Antonio, TX 78259

Unit Price Total

$5.50 $38,296.50

$350.00 $7,000.00

$250.00 $11,250.00

$1,500.00 $3,000.00

$7.00 $25,823.00

$7.00 $5,194.00

$8.00 $2,576.00

$20,000.00 $20,000.00

$113,139.50

$7,727,105.50
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